

COBB COUNTY  
DEPARTMENT OF TRANSPORTATION  
ENGINEERING DIVISION

Floyd Road Trail – Phase II  
Project No. D11JO  
P.I. No. 0010727  
October 4, 2016

**ADDENDUM NO. 1**

---

**Proposals Received Until October 13, 2016 – 12:00 Noon Local Time**

---

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum and must use the attached revised bid schedule of items.**

**NOTE:** Addenda and plan holder lists will be posted online at the following websites:

Cobb County Purchasing

[http://www.cobbcounty.org/index.php?option=com\\_content&view=article&id=1963&Itemid=629](http://www.cobbcounty.org/index.php?option=com_content&view=article&id=1963&Itemid=629)

Cobb County DOT

[http://www.cobbcounty.org/index.php?option=com\\_content&view=article&id=904&Itemid=607](http://www.cobbcounty.org/index.php?option=com_content&view=article&id=904&Itemid=607)

Bid Express

[www.bidexpress.com](http://www.bidexpress.com)

**Receipt of addenda must be acknowledged online at [www.bidexpress.com](http://www.bidexpress.com). It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.**

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

**A Disadvantaged Business Enterprise (DBE) PARTICIPATION GOAL OF 18% has been established for this project.** Bidders shall comply with 49 C.F.R. Part 26 in their efforts to attain this goal. Bidders shall be required to document sufficient DBE participation to meet this goal, or alternatively document good faith efforts to do so.

In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid package. This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb County Purchasing Department.

**Questions should be sent via email, no later than 2:00 p.m. on Friday, October 7, 2016, to [purchasing@cobbcounty.org](mailto:purchasing@cobbcounty.org)**

**I. BID SCHEDULE**

Please see attached revised bid schedule.

II. QUESTIONS/ANSWERS

Q. Regarding Utility Plans(Sht#33-39) does not describes proposed water work as described in Bid schedule- Can you favor me to provide the water Relocation plans/utility plans?

A. **Please see attached plans. Plans will also be available on Bid Express.**

Q. Regarding Special Provision, Section 150-Traffic Control, Note B: CCT Bus Shelters: On site No Existing CCT Bus Shelters found. Only at Two Locations, CCT Bus shelter signs found. What is actual scope of work for construction of Temp Bus Stops, as are not exist on site?

A. **There are two bus shelter signs that will be relocated as part of this contract, price shall be included in grading complete. No bus shelters or concrete pads are included in this contract.**

Q. On Site Existing Sidewalk exists on entire Project Length. Plan does not describe the Existing Sidewalk on entire Project length.

A. **The intent is for contractor to remove existing sidewalk where new trail will be constructed. Cost to be included in grading complete.**

Q. Regarding, Foundation work for CCT Bus Shelter, At which Locations needs to be constructed? How much thick Bus shelter Pad? How it will be paid? No any Line Item found. No any details found.

A. **There are two bus shelter signs that will be relocated as part of this contract, price shall be included in grading complete. No bus shelters or concrete pads are included in this contract.**

Q. Regarding Asphalt Driveway construction shown on Sht#16 & 19, how will be paid Driveway Asphalt Paving?

A. **Driveways will be constructed with concrete.**

ADDENDUM No. 1  
Floyd Road Trail – Phase II  
Project No. D11JO  
P.I. No. 0010727  
October 4, 2016  
Page 3



Michael L. Francis, P.E.  
Pre-Construction Engineer

MLF/WK/jan

cc: *Electronic copies:*  
Cobb County Purchasing (w/hard copy)  
Jim Wilgus, CCDOT  
Erica Parish, Deputy Director  
Obje Brannon, CCDOT Construction  
Brook Martin, CCDOT Operations  
Wade Kelly, CCDOT Construction  
Adam Lewis, CCDOT Construction  
Kelly Patrick, CCDOT Operations

*Attachments: Revised Bid Schedule, Water Plans, Prebid Minutes*

David Muller, CCDOT Utility Coordinator  
Andy Rikard, CCDOT Utility Coordinator  
Dyan Merced, CCDOT Engineering Division  
Kari Parramore, CCDOT Construction  
Jane Stricklin, CCDOT, Operations  
Karen Matthews, CCDOT Engineering  
Brian Loudermilk, CCDOT Engineering Division

---

Floyd Road Trail – Phase II  
Project No. D11JO/P.I. No. 0010727  
**PREBID CONFERENCE**  
Bid Date: October 13, 2016 – 12:00 Noon Local Time

---

DATE: October 3, 2016

ATTENDEES: See Attached Sign-in Sheet

MEETING MINUTES:

- (1) This is the Prebid Conference for Cobb DOT **PROJECT NO. D11JO, Floyd Road Trail, Phase II**. **Electronic bids** will be received via **Bid Express** at [www.bidexpress.com](http://www.bidexpress.com) on behalf of the Cobb County Board of Commissioners, until **12:00 noon on October 13, 2016**. **NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE**. Those received late will be unopened. No submitted bid may be withdrawn after the scheduled bid opening time for a period of ninety (90) days.

The bids will be publicly opened and read aloud at **2:00 p.m. on October 13, 2016**, at the Cobb County Purchasing Department, 122 Waddell Street, Marietta, GA, 30060.

All bids shall be accompanied by an **Electronic Bid Bond** via Bid Express a **Paper Bid Bond**, or a **Certified Check** delivered in a sealed envelope, indicating the project name and project number, to Cobb County Purchasing Department, 122 Waddell Street, Marietta, Georgia 30060, **BEFORE THE 12:00 NOON DEADLINE**. Bid Bond shall be drawn in favor of the Board of Commissioners, Cobb County, Georgia, in the amount of five percent (5%) of the bid for the complete work.

NOTE: Addenda and plan holder lists, will be posted online at the following websites:

Cobb County Purchasing

[http://www.cobbcounty.org/index.php?option=com\\_content&view=article&id=1963&Itemid=629](http://www.cobbcounty.org/index.php?option=com_content&view=article&id=1963&Itemid=629)

Cobb County DOT

[http://www.cobbcounty.org/index.php?option=com\\_content&view=article&id=904&Itemid=607](http://www.cobbcounty.org/index.php?option=com_content&view=article&id=904&Itemid=607)

Bid Express

[www.bidexpress.com](http://www.bidexpress.com)

**Receipt of addenda must be acknowledged online at [www.bidexpress.com](http://www.bidexpress.com). It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.**

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

**DO NOT DELIVER BIDS TO COBB DEPARTMENT OF TRANSPORTATION.**

Minutes of this meeting and any revisions will be issued as Addendum No. 1.

CCDOT will update web sites and social media on a weekly basis based on information provided by the contractor. It will be the requirement of the contractor to coordinate all work occurring within the project limits including utility companies, sub-contractors, etc. for a comprehensive look to the week and weeks ahead with Cobb County through a Friday morning email report. Any and all costs to conform to this requirement shall be included in the cost bid for other items.

(2) Introduction of Special Representatives in attendance.

(3) Project Description:

Project consists of constructing a 10 foot trail which begins at Hicks Road and runs along the west side of Floyd Road and ends at the Silver Comet Trail. A 1.5 to 5 foot grass strip will be constructed throughout the entire project for a 15.5 to 19 foot total urban shoulder. In the area where existing curb and gutter is to be reconstructed for ramps, the curb and gutter will be replaced in kind with 24 inch curb and gutter. The total project length is approximately 0.64 miles.

The time allowed for performance of the project will be 270 days. Failure to complete the overall construction in accordance with the above will result in the assessment of Liquidated Damages at the rate of \$1,000.00 per calendar day or portion thereof.

Payment will be made monthly based on approved invoices.

Cobb County Water System work is involved on this project. Only contractors or sub-contractors who have been prequalified with Cobb County Water System are allowed to perform water and sewer relocation work associated with this project. Bidders or their water/sewer subcontractor are required to have a State of Georgia Utility Contractor License.

(4) Bid Proposal and Contract Documents:

A Notice of Intent is required on this project.

The Contractor must meet the current bid requirements of the Georgia Department of Transportation.

Project is funded by Federal, State and/or local funds. Accordingly, the successful bidder will be required to comply with all applicable Federal and State rules and regulations, as well as those of Cobb County. Project must conform to all Americans with Disabilities Act (ADA) regulations.

All bidders submitting bids in excess of \$2,000,000.00 shall be prequalified with the Georgia Department of Transportation (GDOT). All bidders submitting bids \$2,000,000.00 or less shall be registered subcontractors or prequalified with GDOT. Subcontractors shall be prequalified or registered with GDOT.

A Disadvantaged Business Enterprise (DBE) PARTICIPATION GOAL OF 18% has been established for this project. Bidders shall comply with 49 C.F.R. Part 26 in their efforts to attain this goal. Bidders shall be required to document sufficient DBE participation to meet this goal, or alternatively document good faith efforts to do so.

DBE firms must be certified with the Georgia Department of Transportation's Equal Employment Opportunity (EEO) office.

(5) **Utility Issues: (continued)**

For all bids for contracts involving utility work as defined in O.C.G.A. 43-14-1 et.seq., the Contractor and/or its subcontractor(s) that will perform utility work must have a valid State of Georgia Utility Contractor License and comply with all applicable provisions of Chapter 14 of Title 43 of O.C.G.A.

The Contractor and their subcontractors are required to be in compliance with the "Georgia Security and Immigration Compliance Act." **The Contractor must execute and submit at the time of the bid the "Contractor Affidavit and Agreement," or bid will be determined non-responsive and will be disqualified.**

Contractor shall submit monthly reports of utility coordination correspondence.

It is the Contractor's responsibility to coordinate all utility relocations.

Utility delays due to lack of coordination on behalf of the contractor will not be considered for reprieve from liquidated damages.

This project is considered by the UPC to be a large ticket item.

There are items with a fixed cost. Construction allowance and Utility allowance will be used at the discretion of the project engineer.

(6) **Right-of-Way:**

All right of way has been acquired.

(7) **Special Items to Note:**

All walls shall have an ashlar finish with anti-graffiti coating, cost to be included in price of concrete.

All storm drain shall be R.C.P., only pipe under driveways may be per GDOT selection chart.

All signs that are temporarily removed must be put back in place before the end of the day.

If required the Contractor shall take three-point levels on Widening and Reconstruction Projects and obtain the Engineer's approval of the "best fit" profile and cross slope, to minimize leveling requirements of the existing roadway. The Contractor must get the Engineer's approval of the proposed best fit before beginning widening and reconstruction. This will also apply to all walls, contractor shall layout walls before constructing them to get Engineers approval.

Grass shall be replaced in kind to match existing prior to construction. Sod shall be replaced with sod, seeded grass shall be replaced with seed. There is a pay item for sod to be used in yards and beauty strip.

Trees outside of construction limits are to be removed only as directed by the Engineer.

Contractor will be required to mow grass no less than once a month until final acceptance.

All materials will come from the Georgia Department of Transportation Qualified Products List.

(7) **Special Items to Note: (continued)**

For asphaltic concrete pavement, placement of thermoplastic striping may commence no sooner than a minimum of 15 calendar days, and must be completed within a maximum of 45 calendar days following completion of the final surface course. If incomplete, liquidated damages in the amount of \$1,000 per day will apply.

- **No work shall be performed by the Contractor on any County project between the hours of 9:00 p.m. and 7:00 a.m., Monday through Saturday, unless specifically authorized by the County. Contractor shall adhere to the Cobb County Noise Ordinance which prohibits loud or unusual noise between the hours of 9:00 p.m. and 7:00 a.m. Any work performed during these hours will result in the assessment of Non-Refundable Deduction at the rate of \$1,000.00/hr or portion of an hour. These damages are in addition to any other specified damages as per Section 108.08, Failure or Delay in Completing Work on Time, or otherwise stated elsewhere in the Contract Documents.**

The contractor shall be required to repair or replace any existing parking lots within or adjacent to provided easements if used by and damaged by the contractor or any sub-contractors working for the contractor.

Section 150.08 Enforcement

(8) **Review:**

Section 108 Prosecution and Progress

Section 150 Traffic Control

(9) **Questions and Answers:**

- (10) Questions should be sent via email, **no later than 2:00 p.m. on Friday, October 7, 2016**, to [purchasing@cobbcountry.org](mailto:purchasing@cobbcountry.org)



Michael L. Francis, P.E.  
Pre-Construction Engineer



WK/jan

Cobb County ProjectView  
 Department of Transportation  
 Bid Schedule of Items - Project Detail

10/4/2016 12:55:27PM

Contract No: C 000894

Vendor: \_\_\_\_\_

Project No: D1110 TRAIL PHASE 2 FLOYD ROAD

Signature: \_\_\_\_\_

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
5	1.00 LS	150-1000 TRAFFIC CONTROL		
10	1.00 ACR	163-0232 TEMPORARY GRASSING		
15	20.00 TON	163-0240 MULCH		
20	2.00 EA	163-0300 CONSTRUCTION EXIT		
25	2.00 EA	163-0550 CONSTRUCT & REMOVE INLET SEDIMENT TRAPS		
30	3,078.00 LF	165-0010 MAINTENANCE OF TEMPORARY SILT FENCE - TP A		
35	2.00 EA	165-0101 MAINTENANCE OF CONSTRUCTION ENTRANCE/EXIT		
40	2.00 EA	165-0105 MAINTENANCE OF INLET SEDIMENT TRAPS		
45	2.00 EA	167-1000 WATER QUALITY AND MONITORING		
50	10.00 MO	167-1500 WATER QUALITY INSPECTION		
55	6,155.00 LF	171-0010 TEMPORARY SILT FENCE, TYPE A		
60	1.00 LS	205-0100 CONSTRUCTION ALLOWANCE	Fixed	\$ 75,000.00
70	1.00 LS	210-0100 GRADING COMPLETE		
75	500.00 SY	310-5060 GR AGGR BASE CRS, 6 IN, INCL MATL		
80	60.00 SY	441-0014 DRIVEWAY CONCRETE, 4 IN THICKNESS		
85	135.00 SY	441-0016 DRIVEWAY CONCRETE, 6 IN THICKNESS		

Cobb County ProjectView  
 Department of Transportation  
 Bid Schedule of Items - Project Detail

10/4/2016 12:55:27PM

Contract No: C 000894

Vendor: \_\_\_\_\_

Project No: D11J0 TRAIL PHASE 2 FLOYD ROAD

Signature: \_\_\_\_\_

Group: T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
90	3,200.00 SY	441-0106 CONC SIDEWALK, 6 IN		
95	155.00 SY	441-4020 CONC VALLEY GUTTER, 6 IN		
100	175.00 SY	441-4030 CONC VALLEY GUTTER, 8 IN		
105	165.00 LF	441-5002 CONC HEADER CURB, 6 IN, TP 2		
110	750.00 LF	441-6216 CONC CURB & GUTTER, 8 IN X 24 IN, TP 2		
115	4.00 CY	500-9999 CLASS B CONCRETE, BASE OR PVMT WIDENING Desc: Black Tint		
120	11.00 LF	550-1180 STORM DRAIN PIPE, 18 IN, H 1-10		
125	58.00 CY	607-0514 RUBBLE MASONRY WALL		
130	2.00 EA	610-6515 REMOVE HIGHWAY SIGN		
135	2.00 EA	611-5360 RESET HIGHWAY SIGN		
140	4.00 EA	611-8000 ADJUST CATCH BASIN TO GRADE		
145	25.00 EA	634-1200 RIGHT OF WAY MARKER		
150	56.00 SF	636-1020 HWY SIGNS, TP 1 MATL.-REFL SHEETING, TP 3		
155	56.00 SF	636-1045 HWY SIGNS, TP 1 MATL., REFL SHEETING, TP 11		
160	197.00 LF	636-2070 GALV STEEL POSTS TP 7		

Cobb County ProjectView

Department of Transportation

Bid Schedule of Items - Project Detail

10/4/2016 12:55:27PM

Contract No: C 000894

Vendor: \_\_\_\_\_

Project No: D1110 TRAIL PHASE 2 FLOYD ROAD

Signature: \_\_\_\_\_

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
165	1,050.00 LF	643-8200 BARRIER FENCE, 4 FT		
170	439.00 LF	643-9905 ORNAMENTAL IRON FENCING, 4 FT.		
175	38.00 LF	653-1704 THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE		
180	1,300.00 LF	653-1804 THERMOPLASTIC SOLID TRAFFIC STRIPE, 8 IN, WHITE		
185	230.00 LF	656-0080 REM EXIST TRAFF STRIPE, 8 IN THERMOPLASTIC		
190	42.00 LF	656-0240 REM EXIST TRAFF STRIPE, 24 IN THERMOPLASTIC		
195	1.00 EA	668-2100 DROP INLET, GP 1		
200	1.00 EA	668-4300 STORM SEW MANHOLE, TP 1		
205	1.00 TON	700-8000 FERTILIZER MIXED GRADE		
210	50.00 LB	700-8100 FERTILIZER NITROGEN CONTENT		
215	5,200.00 SY	700-9000 SOD		
220	2.00 EA	999-3015 SPL.OST SIGN INSTALLATION, HARDWARE, POSTS	\$ 100.00	\$ 200.00
225	2.00 EA	999-3025 PEACH ROAD SIGN INSTALLATION, HARDWARE/POST	\$ 100.00	\$ 200.00

TOTAL ROADWAY

Cobb County ProjectView

Department of Transportation

Bid Schedule of Items - Project Detail

10/4/2016 12:55:27PM

Contract No: C 000894

Vendor: \_\_\_\_\_

Project No: D11J0 TRAIL PHASE 2 FLOYD ROAD

Signature: \_\_\_\_\_

Group:W01 WATER

Line No.	Approx Quant.	Item	Unit Price	Amount
230	1.00 EA	660-C494 ADJUST EXISTING MH TO GRADE IN PAVEMENT 0-1 FT.		
235	2.00 EA	660-C496 ADJUST EXISTING MH TO GRADE OUT OF PAVEMENT 0-1 FT		
240	20.00 LF	670-C017* 6" WATER MAIN (DI)		
245	3.00 EA	671-C120 ADJUST EXISTING WATER METER TO GRADE		
250	9.00 EA	672-C155 ADJUST EXISTING VALVE BOX TO GRADE IN PAVEMENT		
255	4.00 EA	672-C156 ADJUST EXISTING VALVE BOX TO GRADE OUT OF PAVEMENT		
260	2.00 EA	672-C479 RELOCATE EXISTING FIRE HYDRANT Desc: Horizontal Extension		
265	4.00 VF	672-C480 FIRE HYDRANT EXTENSION		
270	3.00 EA	673-C017 RELOCATE EXISTING WM 3/4 IN. SHORT SIDE		
275	1.00 EA	673-C019 RELOCATE EXISTING WM 1 1/2 IN. SHORT SIDE		
280	1.00 LS	674-C031 UTILITY ALLOWANCE	Fixed	\$ 20,000.00
285	1.00 LS	675-0029 LANDSCAPE ALLOWANCE	Fixed	\$ 10,000.00

TOTAL WATER

Cobb County ProjectView

Department of Transportation

Bid Schedule of Items - Project Detail

10/4/2016 12:55:27PM

---

GRAND TOTAL D11J0 TRAIL PHASE 2 FLOYD ROAD

Final Page

---

COBB COUNTY DEPARTMENT OF TRANSPORTATION

Floyd Road Trail, Phase II

PROJECT NO. D11JO

Pre-Bid Conference

October 3 2016 9:30 a.m.

NAME	FIRM	OFFICE PHONE/FAX	EMAIL ADDRESS
ADAM LEWIS	ATKINS / COBB DOT	O 404-293-3521 F	adam.lewis@cobbcounty.org
Brian Loudermill	Croy / Cobb	O 7-528-4398 F	brian.loudermill@cobbcounty.org
TIM REPLEGH	ACI	O 7-739-0000 F 7-739-0001	TIME ACI@ASTG.NA
Jane Strickler	CobbDOT	O 770-420-6064 F	jane.strickler@cobbcounty.org
DAVID MULLER	CDOT / ARCADIS	O 770 528 1651 FM 404 516 4441	DAVID.MULLER@COBB.COUNTY.GA
BARBARA ROBERTS	CCDOT / ATKINS	O 770 528 1642 F	BARBARA.ROBERTS@COBB.COUNTY.GA

**COBB COUNTY DEPARTMENT OF TRANSPORTATION**

Floyd Road Trail, Phase II

PROJECT NO. D11JO

Pre-Bid Conference

October 3 2016 9:30 a.m.

NAME	FIRM	OFFICE PHONE/FAX	EMAIL ADDRESS
Lisa Rodriguez	CC Purchasing	O 770-528-8400 F	purchasing@ cobbcounty.org
Ana Fraundorf	CCDOT	O F	ana.fraundorf@cobb county.org
April Tolbert	Multiplex	O 678-317-2040 F 678-317-2044	admin@multiplexllc.com
Danny Glosson	Glosson Enterprises	O 770-975-8000 F	Danny@GlossonEnterprises.com
Andrew C Kennedy	CCWS	O 770 419 0388 F	
		O F	



**Cobb County Water System**


4800 Lakeview Drive  
Atlanta, Georgia 30325-1000  
Phone: 404.376.4000

CONTRACT NO. 2008-0001  
PROJECT NO. 2008-0001  
DRAWING NO. 24A-01

WATER SYSTEM PLANS

FLOYD ROAD TRAIL  
PHASE 2

PROJECT NO.  
DRAWING NO.  
24A-01



DATE	PROJECT NUMBER	SHEET NUMBER	TOTAL SHEETS
2/12	2008-0001	24A-01	1



**Cobb County Water System**  
 600 South Cobb Drive  
 Marietta, Georgia 30067  
 Phone: 770-420-1000  
 Fax: 770-420-1002

Cobb County Water System  
 1980 Peachtree Dunwoody Road, N.W.  
 Atlanta, Georgia 30329  
 Phone: 770-420-1000  
 Fax: 770-420-1002


DESIGNER	DATE
PROJECT	DATE
REVISION	DATE
APPROVED	DATE

DATE	DESCRIPTION

WATER SYSTEM PLANS

FLOYD ROAD TRAIL  
 PHASE 2

24A-02



DATE	PROJECT	SCALE





# Cobb County Water System


PROJECT NO. 244-03  
 DATE: 11/15/02  
 DRAWN BY: J. WILSON  
 CHECKED BY: J. WILSON  
 APPROVED BY: J. WILSON

NO.	DATE	DESCRIPTION
1	11/15/02	ISSUED FOR PERMIT
2	11/15/02	ISSUED FOR CONSTRUCTION
3	11/15/02	ISSUED FOR AS-BUILT

WATER SYSTEM PLANS

FLOYD ROAD TRAIL  
 PHASE 2

PROJECT NO.  
 244-03



DATE	REVISION	BY
11/15/02	1	J. WILSON



# Cobb County Water System

600 South Cobb Drive  
Marietta, Georgia 30067  
Phone: 770.420.1000  
Fax: 770.420.1002

Cobb County Water System  
Construction Division  
Phone: 770.420.1000  
Fax: 770.420.1002


PROJECT: 1. SOUT	DESIGNER: 1. SOUT
DATE: 11/11/03	REVISIONS: 1. SOUT
PROJECT: 1. SOUT	PROJECT: 1. SOUT

NO. DATE	REVISIONS

## WATER SYSTEM PLANS

## FLOYD ROAD TRAIL PHASE 2

PROJECT NO.  
DRAWING NO.  
24A-05



DATE	REVISION	BY





# Cobb County Water System


400 BENTLEY ROAD, SUITE 200  
 KENNESAW, GEORGIA 30144  
 PHONE: (770) 423-1000  
 FAX: (770) 423-1002

DESIGNED BY	PROJECT NO.
DRAWN BY	DATE
CHECKED BY	SCALE
APPROVED BY	

## WATER SYSTEM PLANS

### FLOYD ROAD TRAIL PHASE 2

PROJECT NO.  
 DRAWING NO.  
 24A-06



SEE DRAWING 24A-05  
 MATCH LINE STATION 25+60

SEE DRAWING 24A-07  
 MATCH LINE STATION 30+00

SCALE	PROJECT NUMBER	SHEET NUMBER
DIVISION	DATE	

