# COBB COUNTY DEPARTMENT OF TRANSPORTATION ENGINEERING DIVISION

Interstate North Parkway @ Interstate North Circle Thoroughfare Improvements Project No. E4190/P.I. No. 0013966 October 25, 2016

#### ADDENDUM NO. 3

### Proposals Received Until October 27, 2016 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. <u>Bidders shall</u> acknowledge receipt of this addendum and must use the attached revised bid schedule of items.

NOTE: Addenda and plan holder lists will be posted online at the following websites: Cobb County Purchasing

http://www.cobbcounty.org/index.php?option=com\_content&view=article&id=1963&Itemid=629 Cobb County DOT

http://www.cobbcounty.org/index.php?option-com\_content&view=article&id=904&Itemid=607 Bid Express

www.bidexpress.com

Receipt of addenda must be acknowledged online at www.bidexpress.com. It is the bidder's altimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

A Disadvantaged Business Enterprise (DBE) PARTICIPATION GOAL OF 10% has been established for this project. Bidders shall comply with 49 C.F.R. Part 26 in their efforts to attain this goal. Bidders shall be required to document sufficient DBE participation to meet this goal, or alternatively document good faith efforts to do so.

In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid package. This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb County Purchasing Department.

Please see attached revised contract sections, 103.08 and 103.09.

#### I. BID SCHEDULE

Please see revised bid schedule.

ADDENDUM No. 3

Interstate North Parkway @ Interstate North Circle Thoroughfare Improvements Project No. E4190/P.I. No. 0013966 October 25, 2016 Page 2

#### II. QUESTIONS/ANSWERS

- Q. Can the Earthwork file similar to the one the State provides for some of their bids (or CAD file) be released to aid in take-off and modeling purposes?
- A. The files are not available.
- Q. Can the pay item 640 (addendum 2) for Lighting STD Special Design be broken up by each fixture type. Some of these Fixtures and Poles are being furnished by the Contractor and some of are being provided by the county for the contractor to install. By grouping all of the Lights and poles together it would not provide an accurate unit cost for the lighting fixtures/Poles.
- A. There are 61 poles that will be furnished by the county and the contractor will provide the other 33 poles. The bid schedule has been revised to show two pay items for the lighting.
- Q. Who is responsible for the specialty business signs?
- A. All signs within construction limits will be taken down and removed by the contractor.
- Q. On parcels 2, 3, & 14, construction will reduce parking areas and traffic flows. Are there any restrictions or intermediate completion dates for restoring these parking areas?
- A. No.
- Q. Design information provided by the supplier for Gravix states that Gravix units for Wall 5 will extend over the right of way. The plans illustrate that shoring will be within the right of way limits.
- A. The retaining wall must remain within right of way. Please see note #9 on sheet 31-0006.
- Q. Is there a permanent easement in place for the retaining wall?
- A. The retaining wall must remain within right of way. Please see note #9 on sheet 31-0006.
- Q. Does the construction easements shown cover shoring and wall construction and provide enough area for this construction?
- A. The retaining wall must remain within right of way. Please see note #9 on sheet 31-0006.

ADDENDUM No. 3 Interstate North Parkway @ Interstate North Circle Thoroughfare Improvements Project No. E4190/P.I. No. 0013966 October 25, 2016 Page 3

> Michael L. Francis, P.E. Pre-Construction Engineer

### MLF/WK/jan

cc:

Electronic copies:

Cobb County Purchasing (w/hard copy)

Jim Wilgus, CCDOT

Erica Parish, Deputy Director

Obie Brannon, CCDOT Construction

Brook Martin, CCDOT Operations

Wade Kelly, CCDOT Construction

Adam Lewis, CCDOT Construction

Kelly Patrick, CCDOT Operations

Attachments: Documents, Revised Bid Schedule

David Muller, CCDOT Utility Coordinator Andy Rikard, CCDOT Utility Coordinator Dyan Merced, CCDOT Engineering Division Kari Parramore, CCDOT Construction Jane Stricklin, CCDOT, Operations Karen Matthews, CCDOT Engineering Brian Loudermilk, CCDOT Engineering Division

### Department of Transportation

### Bid Schedule of Items - Project Detail

/25/2016 2:17:33PA	1	Bid Schedule of Items - Project Detail		
Contract No:	C 001024		Vendor:	
Project No;	E4190 A3 PKWY	INTERSTATE NORTH CIRCLE INTERSTATE NORTH	Signature:	
		Group:R01_RETAINING WALL NO. 1		
Line	Approx		: :	* 1
No.	Quant.	ltem	: Unit Price	: Amount
	47.00	500-3107		Nadaman (challe) (1999-1994) (shibita kirik kiri
5	CY	CLASS A CONCRETE, RETAINING WALL		
		Desc: TURNDOWN S-1		

### Department of Transportation

### Bid Schedule of Items - Project Detail

1	Bid Schedule of Items - Project Detail		
C 001024		Vendor:	
E4190 A <sup>*</sup> PKWY	FINTERSTATE NORTH CIRCLE INTERSTATE NORTH	Signature:	
	Group:R02 RETAINING WALL NO. 2		
Approx			
Quant.	ltem	Unit Price	Amount
3,279.00	607-0505	:	
SF	RETAINING WALL	!	
	Desc: Gravix Wall System	<u> </u>	
	C 001024  E4190 A' PKWY  Approx Quant. 3,279.00	C 001024  E4190 AT INTERSTATE NORTH CIRCLE INTERSTATE NORTH PKWY  Group:R02 RETAINING WALL NO. 2  Approx Quant. Item  3,279.00 607-0505 SF RETAINING WALL	C 001024   Vendor:

### Department of Transportation

### Bid Schedule of Items - Project Detail

Contract No:	C 001024		Vendor:	
Project No:	E4190 A PKWY	TINTERSTATE NORTH CIRCLE INTERSTATE NORTH	Signature:	
		Group:R03 RETAINING WALL NO. 3		
Line	Approx		÷	
No.	Quant.	Item	Unit Price	Amount
	261.00	500-3107		
15 ;	CY	CLASS A CONCRETE, RETAINING WALL		
	35,500.00	511-1000	:	***************************************
20	LB	BAR REINF STEEL		
	1,00	522-1000		
25	LS	SHORING		
	4,00	530-0105		
30	SY	WATERPROOFING		

### Department of Transportation

### Bid Schedule of Items - Project Detail

0/25/2016 2:17:33PN	1	Bid Schedule of Rems - Project Detail		
Contract No:	C 001024		Vendor:	
Project No:	E4190 AT PKWY	FINTERSTATE NORTH CIRCLE INTERSTATE NORTH	Signature:	- Post of a Poster Base
		Group:R04 RETAINING WALL NO. 4		
Line No.	Approx			
INO.	Quant,	Item	Unit Price Amour	11
	11.00	500-3201		
35	CY	CLASS B CONCRETE, RETAINING WALL		

### Department of Transportation

### Bid Schedule of Items - Project Detail

Contract No:	C 001024		Vendor:	
Project No:	E4190 A1 PKWY	INTERSTATE NORTH CIRCLE INTERSTATE NORTH	Signature:	
		Group:R05 RETAINING WALL NO. 5		
Line No.	Approx Quant.	Item	Unit Price	Amount
, , , , , , , , , , , , , , , , , , , ,	1,232.00	441-0204	, , , , , , , , , , , , , , , , , , ,	***************************************
40	SY	PLAIN CONC DITCH PAVING, 4 IN		
	1.00	522-1000		<del></del>
45 .	LS	SHORING	•	
традов (Динцинцинация по под двого по поточно под под двого по под под под под под под под под под	15,962.00	- 607-0505		····
50	SF	RETAINING WALL		
		Dese: Gravix Wall System		

### Department of Transportation

### Bid Schedule of Items - Project Detail

/25/2016 2:17:33PM		Bid Schedule of Hems - Project Detail		
Contract No:	C 001024		Vendor:	***************************************
Project No:	E4190 AT PKWY	INTERSTATE NORTH CIRCLE INTERSTATE NORTH	Signature:	
		Group:R06 RETAINING WALL NO. 6		
Line	Approx			
No.	Quant.	Item	Unit Price	Amount
· ·	11.00	500-3201	:	
55	CY	CLASS B CONCRETE, RETAINING WALL	į	

### Department of Transportation

### Bid Schedule of Items - Project Detail

/25/2016 2:17:33PM	I	Bid Schedule of Rems - Project Detail		
Contract No:	C 001024		Vendor:	
Project No:	E4190 A PKWY	T INTERSTATE NORTH CIRCLE INTERSTATE NORTH	Signature:	
		Group:R07 RETAINING WALL NO. 7		
Line	Approx			<b>1</b>
No.	Quant.	Item	Unit Price	Amount
:	300.00	441-0204		······································
60	SY	PLAIN CONC DITCH PAVING, 4 IN	i	
***************************************	1.00	522-1000		:
65	LS	SHORING		
***************************************	2,666.00	607-0505		***************************************
70 .	SF	RETAINING WALL	!	:
:		Desc: Gravix Wall System	:	

### Department of Transportation

### Bid Schedule of Items - Project Detail

10/25/2016 2:17:33PM		ista senerale of ficins * 1 toject isetan		
Contract No:	C 001024		Vendor:	
Project No:	E4190 A PKWY	TINTERSTATE NORTH CIRCLE INTERSTATE NORTH	Signature:	
8 to	A	Group:R08 RETAINING WALL NO. 8		
Line No.	Approx Quant.	. Hem	Unit Price	Amount
:	178.00	500-3115	·	
75	LF	Class A Concrete, Type P2, Retaining Wall		

### Department of Transportation

### Bid Schedule of Items - Project Detail

10/25/2016 2:17:33PM		Big Schedule of Rems - Project Detail		
Contract No:	C 001024		Vendor:	
Project No:	E4190 AT PKWY	INTERSTATE NORTH CIRCLE INTERSTATE NORTH	Signature:	PP
		Group:T01_ROADWAY		
Line	Approx			
No.	Quant.	. Item	Unit Price	Amount
	1.00	150-1000		
80	LS	TRAFFIC CONTROL		:
	7.00	163-0232		
85	ACR	TEMPORARY GRASSING		
······································	109.00	163-0240		<del></del>
90 .	TON	. MULCH		
***************************************	2.00	163-0300	, , , ,	
95	EA	CONSTRUCTION EXIT	:	
:	35.00	163-0520		
100	LF	CONSTRUCT AND REMOVE TEMPORARY PIPE SLOPE DRAIN	:	:
	1.00	163-0542A	·	
105	EA	CONST & REM STONE FILTER RING		•
	78.00	163-0550	······································	
110	EA	- CONSTRUCT & REMOVE INLET SEDIMENT TRAPS	•	
	156.00	165-0010	iyyy, agangiy, anasiyriya (oʻq muususi CAAsishorin 1821—1945) (Oʻdbirdili moʻd 1940) astari 1. aquslayi jama, amay	
115	LF	MAINTENANCE OF TEMPORARY SILT FENCE - TP A		
······································	3,467.00	165-0030		
120	LF	MAINTENANCE OF TEMPORARY SILT FENCE - TP C	:	
*	35.00	165-0094		······································
125	LF	MAINTENANCE OF TEMPORARY PIPE SLOPE DRAIN	:	
······································	2.00	165-0101		
130	EA	MAINTENANCE OF CONSTRUCTION ENTRANCE/EXIT		
	78.00	165-0105		
135	EA	MAINTENANCE OF INLET SEDIMENT TRAPS		
	1.00	165-0111	······································	
140	EA	MAINT OF STONE FILTER RING		
	2.00	. 167-1000	:	
145	EA	WATER QUALITY AND MONITORING	·	i
	18,00	, 167-1500		
150	MO	WATER QUALITY INSPECTION	-	
	311.00	171-0010		

LF

TEMPORARY SILT FENCE, TYPE A

155

### Department of Transportation

### Bid Schedule of Items - Project Detail

10/25/2016 2:17:33P	M	Did Schedule of Items - Froject Detail			
Contract No:	C 001024		Venc	lor:	
Project No:	E4190 AT PKWY	INTERSTATE NORTH CIRCLE INTERSTATE NORTH	Signat	ure:	
		Group:T01_ROADWAY			
Line No.	Approx Quant,	ltem	ŧ	Unit Price	Amount
	6,932.00	171-0030			
160	LF	TEMPORARY SILT FENCE, TYPE C			
	1.00	. 205-0100			
165	LS	CONSTRUCTION ALLOWANCE		Fixed	\$ 250,000.00
170 ;	35.00 CY	- 207-0203			
170 ;	************************************	FOUND BKFILL MATL, TP II			t de tradest de la
175	1.00 LS	210-0100 GRADING COMPLETE			
;	2,204.00	310-5060			***************************************
180 :	SY	GR AGGR BASE CRS, 6 IN, INCL MATE		•	
	10,011.00	310-5100			**************************************
185	SY	GR AGGR BASE CRS, 10 INCH, INCL MATL			
	550.00	402-1802	anterioris de la compositione de		
190	TON	RECYCLED ASPH CONC PATCHING INCL BIT MATL & H			
	3,274.00	402-1812	:		***************************************
195	TON	RECYCLED ASPH CONC LEVELING, INCL BIT MAT & HYD LIM		: :	
	37,939.00	402-3910	*****************		and Alashar Alashar (1964). A sellamber (1964) and a share (1964) and
200	SY	RECYC 1.5" ASP CON 12.5MM SPRPPAVE GP2 INC BM & HL			
	8,179.00	402-4012			<del></del>
205	SY	RECYC 2" ASP CON 19MM SPRPAVE GP1 OR 2 INC BM & HL			
	8,179.00	402-4315	••••••		
210	SY	RECYC 5" ASPH CONC 25MM SPRPAVE, GPIOR 2, INCL BM&HL			
-	2,947.00	413-1000			
215	GAL	BITUM TACK COAT			
	12,738.00	432-5010	' '		
220	SY	MILL ASPHALT CONC PVMT, VARIABLE DEPTH			
	3,148.00	441-0104			
225	SY	CONC SIDEWALK, 4 IN			
	4,343.00	441-0106			
230	SY	CONC SIDEWALK, 6 IN			
	······		:	· · · · · · · · · · · · · · · · · · ·	······································

#### Department of Transportation

#### Bid Schedule of Items - Project Detail

10/25/2016 2:17:33PM C 001024 Contract No: Vendor: E4190 AT INTERSTATE NORTH CIRCLE INTERSTATE NORTH Project No: Signature: PKWY Group:T01\_ROADWAY Line Approx No. Quant. Item Unit Price Amount 1,031.00 441-0108A 235 Concrete Sidewalk, 8 In 271.00 441-0713 SY CONCRETE MEDIAN, COLORED STAMPED, 8 IN. 240 289.00 441-0749J SY CONC MEDIAN, 6 INCH 245 12,108,00 441-6216 250 LF CONC CURB & GUTTER, 8 IN X 24 IN, TP 2 401.00 441-6740 LF 255 CONC CURB & GUTTER, 8" X 30", TYPE 7 7,802.00 444-1000 LF 260 SAWED JTS IN EXIST PVMTS 4.480.00 446-1100 LF PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDE 265 7.00 500-3200 270 CY CLASS B CONCRETE 95.00 CY 275 CLASS B CONCRETE, BASE OR PVMT WIDENING 108.00 511-1000 LB BAR REINF STEEL 280 550-1180 1,655.00 285 LF STORM DRAIN PIPE, 18 IN, H 1-10 8.00 550-1182 290 LF STORM DRAIN PIPE, 18 IN, H 15-20 18.00 550-1240 295 LF STORM DRAIN PIPE, 24 IN, H 1-10 10.00 550-1420 LF 300 STORM DRAIN PIPE, 42 IN, H 1-10 15.00 L.F 305 STORM DRAIN PIPE, 42 IN, H 15-20 147.00 550-1483

LF

STORM DRAIN PIPE, 48 IN, H 20-25

310

#### Department of Transportation

#### Bid Schedule of Items - Project Detail

10/25/2016 2:17:33PM C 001024 Contract No: Vendor: E4190 AT INTERSTATE NORTH CIRCLE INTERSTATE NORTH Project No: Signature: PKWY Group:T01\_ROADWAY Line Approx Quant. No. Item Unit Price Amount 550-4215 1.00 EΑ FLARED END SECTION, 15 IN, STORM DRAIN 315 600-0001 15.00 CY CONCRETE - FLOWABLE FILL 320 6.00 603-2181 ŞY STONE DUMPED RIP RAP, TP 3, 18 IN 325 603-7000 6.00 330 SY PLASTIC FILTER FABRIC 4.00 611-3000 EΑ RECONSTRICATOR BASIN, GROUP 1 335 5.00 611-3010 EΑ 340 RECONSTR DROP INLET, GP 1 15.00 611-3030 EΑ RECONSTRISTORM SEW MANHOLE, TYPE I 345 3.00 611-4001 350 EΑ RECONSTRUCT MINOR DRAINAGE STRUCTURE 380.00 615-1200 LF 355 DIRECTIONAL BORE Desc: 7" - Traffic Signal No. 1 180.00 615-1200 LF 360 DIRECTIONAL BORE 7" - Traffic Signal No. 2 Dese: 1,810.00 615-1200 LF DIRECTIONAL BORE 365 Desc: 1,000.00 615-1200 LF DIRECTIONAL BORE 370 Desc: 3 INCH 646.00 620-0100 375 LF TEMP BARRIER - METHOD NO. 1 Desc: As Directed by Engineer 2.00 632-0003 EΑ 380 VARIABLE MESSAGE SIGN, PORTABLE, TYPE 3

### Department of Transportation

### Bid Schedule of Items - Project Detail

10/25/2016 2:17:33PM

Contract No:	C 001024		Vendor:	
Project No:	E4190 AT PKWY	I INTERSTATE NORTH CIRCLE INTERSTATE NORTH	Signature:	
		Group:T01 ROADWAY		
Line No.	Approx Quant.	: . Item	Unit Price	Amount
385	39.00 EA	- 634-1200 RIGHT OF WAY MARKER		
390	15.00 EA	635-1005A BARRICADE, TYPE III		
395	152,00 SF	636-1020 HWY SIGNS, TP 1 MATL-REFL SHEETING, TP 3		
400	74,00 SF	636-1034 HIGHWAY SIGNS, TP 2 MATL REFL SHEETING, TP 9 Desc: Traffic Signal No. 1		
405	80.00 SF	636-1034 HIGHWAY SIGNS, TP 2 MATL REFL SHEETING, TP 9 Desc: Traffic Signal No. 2		
410	267.00 SF	636-1036 HWY SIGNS, TP1 MATL, REFL SHEETING, TP11 (GDOT)		
415	801.00 LF	636-2070 GALV STEEL POSTS TP 7	:	
420	4,00 EA	639-3014 STEEL STRAIN POLE, TP IV, INCL LUMINAIRE ARM Desc: W/ 65" MAST ARM		
425	1.00 EA	- 639-3014 STEEL STRAIN POLE, TP IV, INCL LUMINAIRE ARM Desc: W/TWO 50" MAST ARMS		
430	1.00 EA	639-3014 STEEL STRAIN POLE, TP IV, INCL LUMINAIRE ARM Desc: 55" MAST ARM		
435	1.00 EA	639-4004 STRAIN POLE, TP IV Dese: Foundation and Installation Only		
440	13.00 LF	641-1100 GUARD RAIL, TYPE T	:	
445	413.00 LF	641-1200 GUARÐ RAIL, TYPE W		

### Department of Transportation

### Bid Schedule of Items - Project Detail

10/25/2016 2:17:33PM		13rd Schedule Of Reins Troject Schall		
Contract No:	C 001024		Vendor:	
Project No;	E4190 AT PKWY	INTERSTATE NORTH CIRCLE INTERSTATE NORTH	Signature:	
		Group:T01_ROADWAY		
Line	Approx			
No.	Quant.	; Hem	Unit Price	Amount
450	1.00 EA	641-5001		
450		GUARD RAIL ANCHORAGE, TP 1	;	
455	2.00 EA	[641-5025		
455	EA	. GUARDRAIL TERMINAL, TP 12C, 31 IN, FLARED,		
	351.00	. 643-8200		***************************************
460	LF	BARRIER FENCE, 4 FT		
······································	2,599.00	643-8300	очина почина почина на принципа на при	
465	LF	ORNAMENTAL FENCE		
	1.00	. 647-1000		
470	LS	TRAFFIC SIGNAL INSTALLATION		
	A CAMPANA A CAMP	Desc: No. 2 - Int N Cir @ Int N Pkwy		
	1.00	647-1000		
475	LS	TRAFFIC SIGNAL INSTALLATION	:	
·····		Desc: No. 1 - Int N Cir @ Windy Ridge Pkwy	akkananan kananka kanangan andark ki kalong pada 1940 da 1960 d	
	4.00	647-2125		
480	EA	PULL BOX PB-3		
		Desc: Traffic Signat No. 1	·····	
40.7	2.00 EA	647-2125		
485	EA	PULL BOX PB-3	: :	
	1.00	Desc: Traffic Signal No. 2		
490 -	1.00 EA	647-2140		
490	har (	PULL BOX ASSEMBLY, TP 4  Desc: Traffic Signal No. 1	:	
	1.00	647-2140	1	
495	1.00 EA	PULL BOX ASSEMBLY, TP 4		
		Desc: Traffic Signal No. 2		
	6.00	647-2140		
500	EΑ	PULL BOX ASSEMBLY, TP 4	i	
······································	2.00	647-2150	:	
505	EA	PULL BOX ASSEMBLY, TP 5		
	7.00	653-0110		
510	EA	THERMOPLASTIC PVMT MARKING, ARROW, TP I		

### Department of Transportation

### Bid Schedule of Items - Project Detail

10/25/2016 2:17:33PM

Contract No:	C 001024		Vendor:	
Project No:	E4190 AT PKWY	INTERSTATE NORTH CIRCLE INTERSTATE NORTH	Signature:	
		Group:T01_ROADWAY		
Line No.	Approx Quant.	. Item	Unit Price	Amount
,	37.00	653-0120	:	
515	EA	THERMOPLASTIC PVMT MARKING, ARROW, TP 2	:	
	3.00	653-0210		
520	EA	THERMOPLASTIC PVMT MARKING, WORD, TP 1		
	15,674.00	653-1501		
525	LF	THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN, WHITE		
**************************************	10,078.00	653-1502	and designation and anomaly definences having in the conference and anomaly conference and anomaly defined a bit has been been designed as the conference and anomaly defined and anomaly defined as the conference and anomal	Parties of American State of the State of th
530	LF	THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN, YELLW	:	
	635.00	653-1704		
535	LF	THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE	!	
:	7,376.00	653-1804		***************************************
540	LF	THERMOPLASTIC SOLID TRAFFIC STRIPE, 8 IN, WHITE		
	6,783.00	653-3501	<del>(</del>	
545	GLF	THERMOPLASTIC SKIP TRAFFIC STRIPE, 5 IN, WHITE		
	620,00	653-3502		
550	GLF	THERMOPLASTIC SKIP TRAFFIC STRIPE, 5 IN, YELLOW		
<del>,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,</del>	786.00	653-6004		
555	SY	THERMOPLASTIC TRAF STRIPING, WHITE	:	
	612.00	653-6006		
560	SY	THERMOPLASTIC TRAF STRIPING, YELLOW		
······································	400.00	654-1003		
565	EA	RAISED PVMT MARKERS, TP 3		
	368.00	657-1054		
570	LF	PREF PLASTIC SOLID PVMT MKG, 5 IN, WHITE, TP PB		
:	25,00	657-1244		***************************************
575	LF	PREF PLASTIC SOLID PVMT MKG, 24 IN, WHITE, TP PB	:	
	174.00	657-6054		
580	LF	PREF PLASTIC SOLID PVMT MKG, 5 IN, YELLOW, TP PB		
	2,563.00	. 657-8054		
585	GLF	PREF PLASTIC SKIP PVMT MKG, 5 IN, YELLOW, TP PB		
	33.00	. 668-1100		<del></del>
590	EA	CATCH BASIN, GP 1		

#### Department of Transportation

#### Bid Schedule of Items - Project Detail

10/25/2016 2:17:33PM Contract No: C 001024 Vendor: E4190 AT INTERSTATE NORTH CIRCLE INTERSTATE NORTH Project No: Signature: PKWY Group:T01\_ROADWAY Line Approx Quant. No. Item Unit Price Amount 22.00 668-1110 LF 595 CATCH BASIN, GP 1, ADDL DEPTH 8.00 668-2100 ĒΑ DROP INLET, GP 1 600 21.00 668-2110 LF 605 DROP INLET, GP 1, ADDL DEPTH 12.00 668-2210 LF 610 DROP INLET GROUP 2, ADD'L DEPTH 4.00 668-4300 EA 615 STORM SEW MANHOLE, TP 1 1.00 668-4311 LF STORM SEW MANHOLE, TP 1, ADDL DEPTH, CL 1 620 1.00 668-4400 ĒΑ 625 STORM SEW MANHOLE, TP 2 668-4413 16.00 LF 630 STORM SEWER MANHOLE, TP 2, ADDL DEPTH, CL 3 900,00 671-c006 LF DIRECTIONAL BORE - 2" 635 33,00 681-3600 EΑ LIGHTING STD SPECIAL DESIGN 640 Desc: Contractor will furnish poles 61.00 681-3600 645 EΑ LIGHTING STD SPECIAL DESIGN County will furnish poles Desc: 38,000.00 682-1406A 650 LF CABLE, TP XHHW, AWG NO. 6 11,690.00 682-6222 LF 655 CONDUIT, NONMETL, TP 2, 2 IN 40.00 682-6222 LF CONDUIT, NONMETL, TP 2, 2 IN 660 Desc: Traffic Signal No. 1

#### Department of Transportation

#### Bid Schedule of Items - Project Detail

10/25/2016 2:17:33PM Contract No: C 001024 Vendor: E4190 AT INTERSTATE NORTH CIRCLE INTERSTATE NORTH Project No: Signature: PKWY Group:T01\_ROADWAY Line Approx No. Quant. Unit Price Hem Amount 1,140.00 682-6233 665 LF CONDUIT, NONMETL, TP 3, 2 IN Traffic Signal No. 1 Desc: 682-6233 540.00 670 LF CONDUIT, NONMETL, TP 3, 2 IN Desc: Traffic Signal No. 2 5,020.00 682-6233 LF 675 CONDUIT, NONMETL, TP 3, 2 IN 3.00 682~9010 LF SVC POLE RISER 680 682-9021 20.00 EΑ ELEC JUNCTION BOX, CONC GROUND MOUNTED 685 40.00 700-7000 TON 690 AGRICULTURAL LIME 14.00 700-8000 TON 695 FERTILIZER MIXED GRADE 660.00 700-8100 LB 700 FERTILIZER NITROGEN CONTENT 16,511.00 700-9000 SY SOD 705 3,040.00 716-2000 SY EROSION CONTROL MATS, SLOPES 710 2.00 754-6000 715 EΑ BOLLARD 4,205.00 935-1114 LF O/S PLANT FIBER OP CBL, LOOSE TUBE, SGL MODE 36FBR 720 495.00 935-1512 725 LF O/S PLANT FIBER OP CBL DROP SINGLE MODE 12 FIBER 1.00 935~3104 730 EΑ FIBER OPTIC CLOSURE, UNDERGROUND, 36 FIBER 2.00 935-3105 ĒΑ 735 FIBER OPTIC CLOSURE, UNDERGROUND, 48 FIBER

### Department of Transportation

### Bid Schedule of Items - Project Detail

10/25/2016 2:	:17:33PN	1	Did Schedule of Rems - Project Detail		
Contract	(No:	C 001024		Vendor:	
Project ?	No:	E4190 AT INTERSTATE NORTH CIRCLE INTERSTATE NORTH PKWY		Signature:	
			Group:T01_ROADWAY		
Line		Approx			
No.		Quant.	ltem	Unit Price	Amount
		1.00	935-3106		
740		EA	: FIBER OPTIC CLOSURE, UNDERGROUND, 72 FIBER	1	
	:	2.00	935-3401	:	***************************************
745	:	EA	FIBER OPTIC CLOSURE FDC (RACK MOUNTED), 6 FIBER		
······································	······································	66.00	935-4010		
750		EA	FIBER OPTIC SPLICE, FUSION		
		3.00	936-1003		er til state og for til state state for an er til state og spring er til state stop på skale bjerned president
755		EA	: CCTV SYSTEM, TYPE H		
		4.00	937-6000		
760	į	EA	MICROWAVE RADAR DETECTION ASSEMBLY - GDOT		
			: Desc: Traffie Signal No. I	:	
	<del></del>	3.00	937-6000		***************************************
765		EA	MICROWAVE RADAR DETECTION ASSEMBLY - GDOT	1	
			Desc: Traffic Signal No. 2		
······································	<del></del>	2.00	939-2237		
770		EA	GBIC, TYPE D	1	
<u>,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,</u>		3.00	939-2300		<del></del>
775		EA	FIELD SWITCH, TP A	:	
	:	1.00	939-4040	:	
780		EA	TYPE D CABINET		

TOTAL ROADWAY

#### Department of Transportation

#### Bid Schedule of Items - Project Detail

10/25/2016 2:17:33PM C 001024 Contract No: Vendor: E4190 AT INTERSTATE NORTH CIRCLE INTERSTATE NORTH Project No: Signature: PKWY Group:W01 WATER Line Approx No. Quant. Hem Unit Price Amount 6.00 660-C494 ĔΑ 785 ADJUST EXISTING MH TO GRADE IN PAVEMENT 0-1 FT. 1.00 660-C496 790 EΑ ADJUST EXISTING MH TO GRADE OUT OF PAVEMENT 0-1 FT 50.00 670-C017\* 795 LF 6" WATER MAIN (DI) 850.00 670-C018\* 8" WATER MAIN (DI) 800 LF 360.00 670-C019\* 805 LF 10" WATER MAIN (DI) 200.00 670-C020\* LF 810 12" WA'TER MAIN (DI) 11.00 815 EΑ ADJUST EXISTING METER BOX TO GRADE 1.00 672-C025 EΑ 820 REMOVE EXISTING FIRE HYDRANT 6.00 672-C040 825 EA ABANDON EXISTING WATER MAIN IN PLACE 8 IN. 4.00 672-C041 EΑ 830 ABANDON EXISTING WATER MAIN IN PLACE 10 IN. 2.00 ĔΑ 835 ABANDON EXISTING WATER MAIN IN PLACE 12 IN. 1.00 672-C065 EΑ 840 **6X12 TAPPING SLEEVE** 1.00 672-C121 EΑ 845 6 IN. GATE VALVE 5.00 672-C122 ĒΑ 850 8 IN, GATE VALVE 7.00 672-C150B EΑ 855 ABANDON EXISTING GATE VALVE, OUT OF PAVEMENT

#### Department of Transportation

### Bid Schedule of Items - Project Detail

10/25/2016 2:17:33PM Contract No: C 001024 Vendor: E4190 AT INTERSTATE NORTH CIRCLE INTERSTATE NORTH Project No: Signature: PKWY Group: W01 WATER Line Approx No. Quant. Item Unit Price Amount 672-C154A 26.00 EΑ 860 ADJUST VALVE VAULT TO GRADE OUT OF PAVEMENT Desc: 3.00 672-C155 EΑ 865 ADJUST EXISTING VALVE BOX TO GRADE IN PAVEMENT 5.00 672-C157 870 ADJUST WATER METER BOX TO GRADE 2.00 672-C157C EΑ 875 RELOCATE WATER METER Desc: 3/4 IN 0.10 672-C164 TON 880 6 IN. MJ MISC. FITTINGS 1.00 672-C165 TON 885 8 IN. MJ MISC. FITTINGS 0.50 672-C166 890 NOT 10 IN. MJ MISC, FITTINGS 0.50672-C167 TON 895 12 IN. MJ MISC. FITTINGS 672-C182 6.00 EΑ 900 WEDGE ACTION RETAINER GLANDS 6 IN Desc: 672-C182 24.00 EΑ 905 WEDGE ACTION RETAINER GLANDS Desc: 8 IN 16.00 672-C182 910 WEDGE ACTION RETAINER GLANDS Desc: 10 IN 8.00 672-C182 WEDGE ACTION RETAINER GLANDS 915 EΑ 12 IN 1.00 672-C475\*

920

EΑ

FIRE HYDRANTS

### Department of Transportation

### Bid Schedule of Items - Project Detail

10/25/2016 2:17	:33PM	Bid Scheddle of Hellis "Troject Detail		
Contract N	lo: C 001024		Vendor: Signature:	
Project No	E4190 A PKWY	T INTERSTATE NORTH CIRCLE INTERSTATE NORTH		
		Group: W01 WATER		
Line No.	Approx Quant,	Item	Unit Price	Amount
925	5.00 VF	672-C480 FIRE HYDRANT EXTENSION		
930	3.00 EA	: 672-C484 FIRE HYDRANT LONG LEAD, (3 FT TO 20 FT)		
935	1.00 EA	672-C485 6X13 ANCHOR COUPLING	:	
940	10.00 EA	672-C528 CONNECTION TO EXISTING 8" WATER MAIN - CUT-IN		
945	4.00 EA	672-C529* CONNECTION TO EXISTING 10" WATER MAIN		
950	3.00 EA	672-C530 CONNECTION TO EXISTING 12" WATER MAIN Desc: CUT-IN		
955	1,00 EA	672-C530A CONNECTION TO EXISTING 12" WATER MAIN - WET-TAP	Nether Period California (SAA) William (SAA)	THE ROOM PS AND THE CONTROL OF CO
960	1.00 EA	673-C019 RELOCATE EXISTING WM 1 1/2 IN, SHORT SIDE		
965	2.00 EA	- 673-C020 - RELOCATE EXISTING WM 2 IN. SHORT SIDE		
970	2.00 EA	673-C066 SERVICE LINE REPLACEMENT, SHORT SIDE, 1 1/2 IN		
975	1.00 LS	674-C030 LANDSCAPE ALLOWANCE	Fixed	\$ 10,000.00
980	1.00 LS	674-C031 UTILITY ALLOWANCE	Fixed	\$ 50,000.00
985	500.00 SF	674-C052 SOD (BERMUDA)		

TOTAL WATER

### Department of Transportation

### Bid Schedule of Items - Project Detail

GRAND TOTAL E4190 AT INTERSTATE NORTH CIRCLE INTERSTATE NORTH PKWY

Final Page

#### Section 103.08 INSURANCE REQUIREMENTS-

Delete in its entirety and add the following:

#### I. INSURANCE

### A. Requirement:

Contractor shall procure and maintain in full force and effect for the duration of this Agreement, commercial insurance protecting against claims for injuries to persons or damages to property which may arise from or in connection with performance of the Work hereunder by the Contractor, his agents, representatives, employees, or subcontractors. Professional Liability and Builder's "All Risk" coverage will generally not be required on Cobb County Department of Transportation contracts unless specified.

#### B. Minimum Limits of Insurance:

Contractor shall maintain commercial insurance policies with coverage and limits no less than:

- i. Commercial General Liability: \$1,000,000 combined single limit per occurrence for comprehensive coverage including bodily and personal injury, sickness, disease or death, injury to or destruction of property, including loss of use resulting therefrom, damage for premises/operations, products/completed operations, independent contractors and contractual liability (specifically covering the indemnity), broad-from property damage, and underground, explosion and collapse hazard. This coverage may be achieved by using an excess or umbrella policy. The policy or policies must be on "an occurrence" basis ("claims made" coverage is not acceptable).
- ii. Public Liability Insurance in an amount of not less than one hundred thousand dollars (\$100,000) for injuries, including those resulting in death to any one person, and in an amount of not less than three hundred thousand dollars (\$300,000) on an account of any one occurrence.
- iii. Commercial Automobile Liability (owned, non-owned and hired): \$1,000,000 combined single limit per occurrence and for bodily and personal injury, sickness, disease or death, injury to or destruction of property, including loss of use resulting therefrom.
- iv. Workers' Compensation and Employers Liability: Workers' Compensation limits as required by the State of Georgia and Employers Liability of \$1,000,000 per occurrence or disease.
- v. Professional Liability (Errors and Omissions) Coverage: \$1,000,000 combined single limit per occurrence is required, in the event a contractor is performing design, engineering or other professional services.

- vi. Valuable Papers Insurance in an amount sufficient to assure the restoration of any plans, drawings, field notes, or other similar data relating to the work covered by the PROJECT.
- vii. Commercial Umbrella or Excess Liability Coverage: \$2,000,000 in liability excess coverage per occurrence above the contracts stated minimum coverage limits for Commercial General Liability, Commercial Automobile Liability, and the Workers' Compensation and Employers Liability policies of insurance. This may be satisfied by having the underlying liability limits that equal or exceed the combined amount of the underlying liability limits and umbrella coverage.
- viii. Builder's "All Risk" Insurance: In the event Contractor is performing construction services under the Contract, Contractor shall procure and maintain "All-Risk" Builder's insurance, written on a commercially recognized policy form, providing coverage for the Work performed under the contract, and the materials, equipment or other items incorporated therein, while the same are located at the construction site, stored off-site, or at the place of manufacture. The policy limit shall be in a minimum amount equal to the "full insurable value" of such equipment and 100% of the value of the Contract, including any additional costs which are normally insured under such policy. The insurance coverage shall include boiler and machinery insurance on a comprehensive basis and include coverage against damage or loss caused by earth movement (including but not fimited to earthquake, landslide, subsidence and volcanic eruption), fire, flood, hurricanes, explosion, hail, lighting, weather, vandalism, malicious mischief, wind, collapse, riot, aircraft, smoke, or other cataclysmic events, and coverage against damage or loss caused by machinery accidents and operational and performance testing, commissioning and start-up, with extended coverage, and providing coverage for transit, with sublimits sufficient to insure the full replacement value of the property or equipment removed from its site and while located away from its site until the date of final acceptance of the Work.

The making of progress payments to the Contractor shall not be construed as relieving the Contractor or its subcontractors or insurance carriers providing the coverage described herein for responsibility for loss or direct physical loss, damage or destruction occurring prior to final acceptance of the Work.

#### C. <u>Deductibles and Self-Insured Retention</u>

Any deductibles or self-insurance retentions must be declared to and approved by Owner so that Owner may ensure the financial solvency of the Contractor. At the option of Owner, either the insurer shall reduce or eliminate such deductibles or self-insured retentions as respects Owner, its officers, officials, and employees; or the Contractor shall procure a bond guaranteeing payment of losses and related investigations, claim administration and defense expenses. Contractor shall pay all deductibles and be liable for all claims, losses and damages for which it self-insures.

#### D. Other Insurance Provisions

The policies are to contain, or be endorsed to contain, the following provisions:

i. General Liability, Automobile Liability, and Umbrella/Excess Insurance

- Additional Insured Requirement. Cobb County, its elected and appointed (a) officials, officers, boards, commissions, officers, employees, representatives, servants, volunteers and agents, Georgia Department Of Transportation (GDOT) its appointed officials, officers, boards, commissions, officers, employees, representatives, servants, volunteers and agents, and Colonial Pipeline, its subsidiaries, affiliated companies, and their officers, directors and employees; (hereinafter referred to as "Insured Party" or "Insured Parties") are to be covered as additional insureds as respects: liability arising out of activities performed by or on behalf of the Contractor, products and completed operations of the Contractor, premises owned, leased, or used by the Contractor; and automobiles owned, leased. hired, or borrowed by the Contractor. The coverage shall contain no special limitations on the scope of protection afforded to the Insured Parties, Nothing contained in this section shall be construed to require the Contractor to provide liability insurance coverage to the any Insured Party for claims asserted against such Insured Party for its sole negligence.
- (b) Primary Insurance Requirement. The Contractor's insurance coverage shall be primary and noncontributing insurance as respects to any other insurance or self-insurance available to the Insured Parties. Any insurance or self-insurance maintained by the Insured Parties shall be in excess of the Contractor's insurance and shall not contribute with it.
- (c) Reporting Requirement. Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the Insured Parties.
- (d) Separate Coverage. Coverage shall state that the Contractor's insurance shall apply separately to each Insured Party against whom claim is made or suit is brought.
- (e) Defense Costs/Cross Liability. Coverage shall be provided on a "pay on behalf" basis, with defense costs payable in addition to policy limits. There shall be no cross liability exclusion.

#### E. Workers' Compensation and Employers Liability Coverage

The Contractor shall have and maintain in full force and effect for the duration of this Agreement, insurance protecting against claims for injuries to persons or damages to property which may arise from or in connection with the performance of the Work by the Contractor, its agents, representatives, employees or subcontractors. The insurer shall agree to waive all rights of subrogation against Owner, and its officers, officials, employees and volunteers for losses arising from the work performed by the Contractor for Owner.

#### F. Waiver of Subrogation

The insurers shall agree under each policy of insurance required by this Contract to waive all rights of subrogation against the Insured Parties for losses arising from work performed by the Contractor for Owner.

#### G. All Coverages

#### (i) Notice Requirement.

Each insurance policy required by this Contract shall be endorsed to state that coverage shall not be suspended, voided, canceled, reduced in coverage or in limits except after thirty (30) days' prior written notice by certified mail, return receipt requested, has been given to Owner, in care of the Cobb County Department of Transportation. Owner reserves the right to accept alternate notice terms and provisions provided they meet the minimum requirements under Georgia law.

#### (ii) Acceptability.

The insurance to be maintained by Contractor must be issued by a company licensed or approved by the Insurance Commissioner to transact business in the State of Georgia. Such insurance shall be placed with insurers with a Best's Policyholder's Rating of "A" or better and with a financial rating of Class VII or greater, or be otherwise acceptable to Cobb County. All policies shall be subject to approval by Cobb County Attorney's Office as to form and content.

### Surplus Lines Policies

If any policy procured or offered to comply with the insurance requirements herein is a surplus lines policy, the County, at its option, reserves the right to require proof of the attempts to place such coverage with admitted insurers. Such proof may consist of an affidavit from the contractor's agent and/or broker identifying the admitted insurers with which such agent/broker attempted to place the coverage at issue. In lieu of this affidavit, the contractor or its agent/broker may submit copies of the specific correspondence wherein such admitted insurers declined to accept the risk and/or offer the required coverage.

In addition any surplus lines policy offered in satisfaction of any insurance requirements herein must otherwise comply in all particulars with such requirements. Such policy may not include language, provisions or endorsements that, in the opinion of County staff or the County's Risk Manager, reduce, detract from, minimize, undermine or otherwise negatively impact the protections and coverage intended and sought by these insurance requirements.

(iii) Failure of Insurers. The Contractor shall be responsible for any delay resulting from the failure of any insurer to furnish proof of coverage in the prescribed form.

#### H. <u>Verification of Coverage</u>

Contractor shall furnish Owner with certificates of insurance and endorsements to the policies evidencing all coverages required by this Contract. Additionally, the declarations page for each insurance policy listed on the certificate of insurance shall be submitted to Owner. The certificates and endorsements for each insurance policy are to be signed by a person authorized by that insurer to bind coverage on its behalf. The certificates, endorsements and declaration page shall be furnished at or prior to the time this Contract is submitted to Owner for execution, and must be received and approved by Owner before any work commences. Owner reserves the right to require complete, certified copies of all required insurance policies at any time. The contractor shall provide proof that any expiring coverage has been renewed or replaced prior to the expiration of the coverage.

#### 1. Subcontractors

Contractor shall include all subcontractors as insureds under its policies or shall furnish separate certificates and endorsements for each subcontractor.

All coverage for subcontractors shall be subject to all of the requirements—stated—in—this Agreement, including, but not limited to, naming the Insured Parties as additional insureds.

## Section 103.09 RESPONSIBILITY OF CONTRACTOR AND INDEMNIFICATION OF INTERESTED PARTIES

The Contractor covenants and agrees to take and assume all responsibility for the Project Work described herein and undertaken and rendered pursuant to this Agreement. The Contractor shall bear all losses and damages to persons or property directly or indirectly resulting to it and/or the County, the Georgia Department of Transportation ("GDOT"), and the Colonial Pipeline Company ("CPL") on account of the Project Work. To the fullest extent permitted by law, Contractor shall defend, indemnify and hold harmless: (i) the County and the County's elected and appointed officials, officers, boards, commissions, employees, representatives, consultants, servants, agents and volunteers; (ii) GDOT, its officers, agents and employees; and (iii) CPL, its officers, directors, employees, agents and servants (individually an "Indemnified Party" and collectively the "Indemnified Parties") from and against any and all claims, suits, actions, judgments, injuries, damages, losses, costs, expenses and liability of any kind whatsoever, including but not limited to attorney's fees and costs of defense ("Liabilities"), resulting from the alleged willful, negligent or tortious conduct of the Contractor or any of its subcontractors in the performance of or connected to the Project Work hereunder, including the performance of contracted services or operations by the Contractor, any of its subcontractors, anyone directly or indirectly employed by the Contractor or any of its subcontractors or anyone for whose acts or omissions the Contractor or any of its subcontractor may be liable, regardless of whether or not the act or omission is caused in part by a party indemnified hereunder. This indemnity obligation does not include Liabilities caused by or resulting from the sole negligence of an Indemnified Party. Such obligation shall not be construed to negate, abridge or otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person described in this provision.

In any and all claims against an Indemnified Party by any employee of the Contractor, any of its subcontractors, anyone directly or indirectly employed by the Contractor or any of its subcontractors or anyone for whose acts the Contractor or any of its subcontractors may be liable, the indemnification obligation set forth in this provision shall not be limited in any way by any limitation on the amount or type of damages, compensation or benefits payable by or for the Contractor or any subcontractor under workers' or workmen's compensation acts, disability benefit acts or other employee benefit acts. This obligation to indemnify, defend, and hold harmless the Indemnified Party(ies) shall survive expiration or termination of this Agreement, provided that the claims are based upon or arise out of actions or omissions that occurred during the performance of this Agreement.

In addition to its general indemnity obligations set forth above, Contractor specifically agrees to pay for or replace damaged property, including but not limited to road signs, utility lines, and mailboxes, where such damage arises out of Contractor's completion of the Work, and if required by Utility Owner, Contractor shall execute an Encroachment Agreement with the Utility Owner, if applicable.

The Contractor shall insure that this provision and the obligations specified herein are incorporated in any contract or subcontract between it and any of its subcontractors.

#### Section 103.10 CONSTRUCTION ADMINISTRATION

#### A. Preconstruction Conference

The Engineer will schedule the preconstruction conference with the Sponsor, Contractor, Subcontractor, selected DBE firms, GDOT Area Engineer and the GDOT Project Manager, Representatives from utility and railroads, OMR Testing Management Operations Supervisor, and other interested parties to the project.

#### B. Qualified Products List (QPL)

The Contractor must use suppliers on the QPL and the Contractor must notify the QPL suppliers that they are supplying material for a GDOT project.

#### C. Materials Testing

The Departments will conduct the materials testing in accordance with 23CFR637 and GDOT's Sampling Testing and Inspection Manual. The Contractor must perform mixture acceptance testing at the asphalt plant per the GDOT QPL process and notify the Office of Materials of the start of paving 30 calendar days prior.