

COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION

Barrett Pkwy. @ Chastain Meadows Pkwy/Barrett Creek
Blvd. Intersections Improvements
Project No. X2324
November 2, 2016

ADDENDUM NO. 1

BID RECEIVED UNTIL NOVEMBER 10, 2016 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. Bidders shall acknowledge receipt of this addendum and must use the revised bid schedule of items.

Electronic bids will be received via Bid Express at www.bidexpress.com on behalf of the Cobb County Board of Commissioners, until 12:00 noon, November 10, 2016. **NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.** No submitted bid may be withdrawn after the scheduled bid opening for a period of ninety (90) days.

All bids shall be accompanied by an Electronic Bid Bond via Bid Express, a Paper Bid Bond, or a Certified Check delivered in a sealed envelope, indicating the project name and project number, to Cobb County Purchasing Department, 122 Waddell Street, Marietta, Georgia 30060, BEFORE THE 12:00 NOON DEADLINE. Bid Bond shall be drawn in favor of the Board of Commissioners, Cobb County, Georgia, in the amount of five percent (5%) of the bid for the complete work.

NOTE: Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing and Cobb DOT:

http://www.cobbcounty.org/index.php?option=com_content&view=article&id=1963&item=62 and

http://www.cobbcounty.org/index.php?option=com_content&view=article&id=904&item=607 and

www.bidexpress.com. Receipt of addenda must be acknowledged online at www.bidexpress.com.

It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid package. This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb County Purchasing Department.

I. PREBID CONFERENCE

Minutes of the Prebid Conference held on Tuesday, November 1, 2016, are attached.

II. QUESTIONS/ANSWERS (continued)

Q. Was the prebid mandatory?

A. No.

**ADDENDUM No. 1
Barrett Pkwy. @ Chastain Meadows Pkwy/Barrett Creek
Blvd. Intersections Improvements
Project No. X2324
Page 2**

II. QUESTIONS/ANSWERS (continued)

- Q. Is there a set DBE goal?
- A. **No, but Disadvantaged Business Enterprise (DBE) Participation and Small Business Participation (SBP) in all DOT contracts is encouraged.**
- Q. Regarding CCT Bus Shelter Notes, 1 to 3, on Drg#04-0001(Sht#4), At Which Locations CCT Bus Shelter Pad needs to be constructed?
- A. **No CCT Bus Shelter work will be included in this project.**
- Q. As Per note#3, It will be paid under 6" sidewalk. No Line Item found. How it will be paid?
- A. **No CCT Bus Shelter work will be included in this project.**
- Q. As per not#3, No Details found for Bus Shelter Pad, if it is scope of work.
- A. **No CCT Bus Shelter work will be included in this project.**
- Q. Is the contractor to provide traffic signal timing services to configure SCATS (adaptive signal system)?
- A. **Yes, a pay item has been added to the revised bid schedule. This pay item includes personality modifications for SCATS intersections, controller & system license and signal timing fine tuning once the new signal is in operation.**

III. BID SCHEDULE

See revised bid schedule.



Michael L. Francis, P.E.
Pre-Construction Engineer

MLF/WK/jan

cc: *Electronic copies:*

Cobb County Purchasing (w/hard copy)
Jim Wilgus, CCDOT
Erica Parish, Deputy Director
Obie Brannon, CCDOT Construction
Brook Martin, CCDOT Operations
Wade Kelly, CCDOT Construction
Adam Lewis, CCDOT Construction
Kelly Patrick, CCDOT Operations



Attachments: Revised Bid Schedule, Prebid Minutes

David Muller, CCDOT Utility Coordinator
Andy Rikard, CCDOT Utility Coordinator
Dyan Merced, CCDOT Engineering Division
Kari Parramore, CCDOT Construction
Jane Stricklin, CCDOT, Operations
Karen Matthews, CCDOT Engineering
Brian Loudermilk, CCDOT Engineering Division

**Barrett Pkwy. @ Chastain Meadows Pkwy/Barrett Creek
Blvd. Intersections Improvements
Project No. X2324
PREBID CONFERENCE
Bid Date: November 10, 2016 – 12:00 Noon Local Time**

DATE: November 1, 2016

ATTENDEES: See Attached Sign-in Sheet

MEETING MINUTES:

- (I) This is the Prebid Conference for Cobb DOT **PROJECT NO. X2324, Barrett Pkwy. @ Chastain Meadows Pkwy/Barrett Creek Blvd. Intersections Improvements. Electronic bids** will be received via **Bid Express** at www.bidexpress.com on behalf of the Cobb County Board of Commissioners, until **12:00 noon on November 10, 2016. NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.** Those received late will be unopened. No submitted bid may be withdrawn after the scheduled bid opening time for a period of ninety (90) days.

The bids will be publicly opened and read aloud at **2:00 p.m. on November 10, 2016, at the Cobb County Purchasing Department, 122 Waddell Street, Marietta, GA, 30060.**

All bids shall be accompanied by an Electronic Bid Bond via Bid Express a Paper Bid Bond, or a Certified Check delivered in a sealed envelope, indicating the project name and project number, to Cobb County Purchasing Department, 122 Waddell Street, Marietta, Georgia 30060, BEFORE THE 12:00 NOON DEADLINE. Bid Bond shall be drawn in favor of the Board of Commissioners, Cobb County, Georgia, in the amount of five percent (5%) of the bid for the complete work.

NOTE: Addenda and plan holder lists, will be posted online at the following websites:

Cobb County Purchasing

http://www.cobbcounty.org/index.php?option=com_content&view=article&id=1963&Itemid=629

Cobb County DOT

http://www.cobbcounty.org/index.php?option=com_content&view=article&id=904&Itemid=607

Bid Express

www.bidexpress.com

Receipt of addenda must be acknowledged online at www.bidexpress.com. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

DO NOT DELIVER BIDS TO COBB DEPARTMENT OF TRANSPORTATION.

Minutes of this meeting and any revisions will be issued as Addendum No. 1.

CCDOT will update web sites and social media on a weekly basis based on information provided by the contractor. It will be the requirement of the contractor to coordinate all work occurring within the project limits including utility companies, sub-contractors, etc. for a comprehensive look to the week and weeks ahead with Cobb County through a Friday morning email report. Any and all costs to conform to this requirement shall be included in the cost bid for other items.

PREBID CONFERENCE
MEETING MINUTES

Barrett Pkwy. @ Chastain Meadows Pkwy/Barrett Creek
Blvd. Intersections Improvements
Project No. X2324
November 1, 2016
Page 2

(2) Introduction of Special Representatives in attendance.

(3) Project Description:

Project consists of adding dual left turn lanes on Southbound Chastain Meadows Parkway to Eastbound Barrett Parkway.

The time allowed for performance of the project will be 120 days. Failure to complete the overall construction in accordance with the above will result in the assessment of Liquidated Damages at the rate of \$500.00 per calendar day or portion thereof.

Payment will be made monthly based on approved invoices.

(4) Bid Proposal and Contract Documents:

A Notice of Intent is not required on this project.

The Contractor must meet the current bid requirements of the Georgia Department of Transportation.

Disadvantaged Business Enterprise (DBE) Participation and Small Business Participation (SBP) in all DOT contracts is encouraged. Contractors must submit a DBE participation report to the County prior to beginning work on a project and a final DBE report must be submitted at the end of a project. Monthly DBE reports must be submitted with each monthly invoice. If DBE participation changes during the course of a project, an updated participation report must be submitted to the County at the time of such change. No Small Business reports are currently required; however, this is subject to change at the County's discretion.

DBE firms must be certified with the Georgia Department of Transportation's Equal Employment Opportunity (EEO) office.

(5) Utility Issues:

For all bids for contracts involving utility work as defined in O.C.G.A. 43-14-1 et.seq., the Contractor and/or its subcontractor(s) that will perform utility work must have a valid State of Georgia Utility Contractor License and comply with all applicable provisions of Chapter 14 of Title 43 of O.C.G.A.

The Contractor and their subcontractors are required to be in compliance with the "Georgia Security and Immigration Compliance Act." **The Contractor must execute and submit at the time of the bid the "Contractor Affidavit and Agreement," or bid will be determined non-responsive and will be disqualified.**

Contractor shall submit monthly reports of utility coordination correspondence.

It is the Contractor's responsibility to coordinate all utility relocations.

PREBID CONFERENCE
MEETING MINUTES

Barrett Pkwy. @ Chastain Meadows Pkwy/Barrett Creek
Blvd. Intersections Improvements
Project No. X2324
November 1, 2016
Page 3

(5) **Utility Issues: (continued)**

Utility delays due to lack of coordination on behalf of the contractor will not be considered for reprieve from liquidated damages.

This project is considered by the UPC to be a large ticket item.

There are items with a fixed cost. Construction allowance will be used at the discretion of the project engineer.

(6) **Right-of-Way:**

All right of way has been acquired.

(7) **Special Items to Note:**

All walls shall have an ashlar finish with anti-graffiti coating, cost to be included in price of concrete.

All storm drain shall be R.C.P., only pipe under driveways may be per GDOT selection chart.

All signs that are temporarily removed must be put back in place before the end of the day.

If required the Contractor shall take three-point levels on Widening and Reconstruction Projects and obtain the Engineer's approval of the "best fit" profile and cross slope, to minimize leveling requirements of the existing roadway. The Contractor must get the Engineer's approval of the proposed best fit before beginning widening and reconstruction. This will also apply to all walls, contractor shall layout walls before constructing them to get Engineers approval.

Grass shall be replaced in kind to match existing prior to construction. Sod shall be replaced with sod, seeded grass shall be replaced with seed. There is a pay item for sod to be used in yards and beauty strip.

Trees outside of construction limits are to be removed only as directed by the Engineer.

Contractor will be required to mow grass no less than once a month until final acceptance.

All materials will come from the Georgia Department of Transportation Qualified Products List.

For asphaltic concrete pavement, placement of thermoplastic striping may commence no sooner than a minimum of 15 calendar days, and must be completed within a maximum of 45 calendar days following completion of the final surface course. If incomplete, liquidated damages in the amount of \$1,000 per day will apply.

- **No work shall be performed by the Contractor on any County project between the hours of 9:00 p.m. and 7:00 a.m., Monday through Saturday, unless specifically authorized by the County. Contractor shall adhere to the Cobb County Noise Ordinance which prohibits loud or unusual noise between the hours of 9:00 p.m. and 7:00 a.m. Any work performed during these hours will result in the assessment of Non-Refundable Deduction at the rate of \$1,000.00/hr or portion of an hour. These damages are in addition to any other specified damages as per Section 108.08, Failure or Delay in Completing Work on Time, or otherwise stated elsewhere in the Contract Documents.**

The contractor shall be required to repair or replace any existing parking lots within or adjacent to provided easements if used by and damaged by the contractor or any sub-contractors working for the contractor.

PREBID CONFERENCE

MEETING MINUTES

Barrett Pkwy. @ Chastain Meadows Pkwy/Barrett Creek

Blvd. Intersections Improvements

Project No. X2324

November 1, 2016

Page 4

(8) Review:

Section 108 Prosecution and Progress

Section 150 Traffic Control

(9) Questions and Answers:

- (10) Questions should be sent via email, no later than 2:00 p.m. on Friday, November 4, 2016, to purchasing@cobbcounty.org**



Michael L. Francis, P.E.
Pre-Construction Engineer



Cobb County ProjectView

Department of Transportation

Bid Schedule of Items - Project Detail

11/2/2016 11:43:49AM

Contract No: C 001038

Vendor: _____

Project No: X2324 AT CHASTAIN MEADOWS PKWY BARRETT
PARKWAY

Signature: _____

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
5	2.00 EA	005-0023 ADA RAMPS		
10	1.00 LS	150-1000 TRAFFIC CONTROL		
15	1.00 ACR	163-0232 TEMPORARY GRASSING		
20	1.00 TON	163-0240 MULCH		
25	10.00 EA	163-0550 CONSTRUCT & REMOVE INLET SEDIMENT TRAPS		
30	178.00 LF	165-0010 MAINTENANCE OF TEMPORARY SILT FENCE - TP A		
35	10.00 EA	165-0105 MAINTENANCE OF INLET SEDIMENT TRAPS		
40	356.00 LF	171-0010 TEMPORARY SILT FENCE, TYPE A		
45	1.00 LS	205-0100 CONSTRUCTION ALLOWANCE	Fixed	\$ 45,000.00
50	1.00 LS	210-0100 GRADING COMPLETE		
55	772.00 SY	310-5100 GR AGGR BASE CRS, 10 INCH, INCL MATL		
60	40.00 TON	402-1802 RECYCLED ASPH CONC PATCHING INCL BIT MATL & H LIME		
65	195.00 TON	402-1812 RECYCLED ASPH CONC LEVELING,INCL BIT MAT & HYD LIM		
70	7,409.00 SY	402-3144 RECY 12.55MM SP W/POLY MOD BM & LIME - LEVEL B		
75	314.00 GAL	413-1000 BITUM TACK COAT		

Cobb County ProjectView

Department of Transportation

Bid Schedule of Items - Project Detail

11/2/2016 11:43:49AM

Contract No: C 001038

Vendor: _____

Project No: X2324 AT CHASTAIN MEADOWS PKWY BARRETT
PARKWAY

Signature: _____

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
80	7,353.00 SY	432-0206 MILL ASPH CONC PVMT, 1 1/2 IN DEPTH		
85	236.00 SY	441-0754 CONC MEDIAN 7 1/2 IN Desc: TP7 (Integral) Red Stamped		
90	595.00 LF	441-5000 CONCRETE HEADER CURB		
95	281.00 LF	441-6022B CONC CURB & GUTTER, 6" X 30", TYPE 2		
100	186.00 CY	500-9999 CLASS B CONCRETE, BASE OR PVMT WIDENING		
105	16.00 LF	550-1180 STORM DRAIN PIPE, 18 IN, H 1-10		
110	2.00 EA	611-3010 RECONSTR DROP INLET, GP 1		
115	1.00 EA	611-3011 RECONSTRUCT DROP INLET		
120	7.00 SF	636-1020 HWY SIGNS, TP 1 MATL-REFL SHEETING, TP 3		
125	25.00 SF	636-1045 HWY SIGNS, TP1 MATL, REFL SHEETING, TP 11		
130	107.00 SF	636-1046 HWY SIGNS, TP2 MATL, REFL SHEETING, TP 11		
135	84.00 LF	636-2070 GALV STEEL POSTS TP 7		
140	1.00 LS	647-1000A TRAFFIC SIGNAL MODIFICATION Desc: (Add signal heads, relocate ped. poles, loops, wiring, JB)		
145	10.00 EA	653-0120 THERMOPLASTIC PVMT MARKING, ARROW, TP 2		
150	3.00 EA	653-0210 THERMOPLASTIC PVMT MARKING, WORD, TP 1		

Cobb County ProjectView

Department of Transportation

Bid Schedule of Items - Project Detail

11/2/2016 11:43:49AM

Contract No: C 001038

Vendor: _____

Project No: X2324 AT CHASTAIN MEADOWS PKWY BARRETT
PARKWAY

Signature: _____

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
155	1,047.00 LF	653-1501 THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,WHITE		
160	1,391.00 LF	653-1502 THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,YELLOW		
165	199.00 LF	653-1704 THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE		
170	1,206.00 LF	653-1804 THERMOPLASTIC SOLID TRAFFIC STRIPE, 8 IN, WHITE		
175	823.00 GLF	653-3501 THERMOPLASTIC SKIP TRAFFIC STRIPE, 5 IN,WHITE		
180	173.00 GLF	653-3502 THERMOPLASTIC SKIP TRAFFIC STRIPE, 5 IN, YELLOW		
185	155.00 SY	653-6004 THERMOPLASTIC TRAF STRIPING, WHITE		
190	18.00 SY	653-6006 THERMOPLASTIC TRAF STRIPING, YELLOW		
195	6.00 EA	654-1001 RAISED PVMT MARKERS, TP 1		
200	23.00 EA	654-1003 RAISED PVMT MARKERS, TP 3		
205	2.00 EA	668-2100 DROP INLET, GP 1		
210	15.00 LF	682-6222 CONDUIT, NONMETL, TP 2, 2 IN		
215	25.00 LF	682-6233 CONDUIT, NONMETL, TP 3, 2 IN		
220	1.00 LS	687-1000 TRAFFIC SIGNAL TIMING		
225	1.00 TON	700-7000 AGRICULTURAL LIME		
230	1.00 TON	700-8000 FERTILIZER MIXED GRADE		

Cobb County ProjectView

Department of Transportation

Bid Schedule of Items - Project Detail

11/2/2016 11:43:49AM

Contract No: C 001038

Vendor: _____

Project No: X2324 AT CHASTAIN MEADOWS PKWY BARRETT
PARKWAY

Signature: _____

Group:T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
235	6.00 LB	700-8100 FERTILIZER NITROGEN CONTENT		
240	310.00 SY	700-9300A SOD, BERMUDA TIFWAY		
245	2.00 EA	999-3015 SPLOST SIGN INSTALLATION, HARDWARE, POSTS	\$ 100.00	\$ 200.00
TOTAL ROADWAY				

GRAND TOTAL X2324 AT CHASTAIN MEADOWS PKWY BARRETT PARKWAY

COBB COUNTY DEPARTMENT OF TRANSPORTATION
 Barrett Parkway @ Chastain Meadows Pkwy/Barrett Creek
 Blvd. Intersection Improvements
PROJECT NO. X2324
 Pre-Bid Conference
 November 1, 2016, 10:00 a.m.

NAME	FIRM	OFFICE PHONE/FAX	EMAIL ADDRESS
Barbara Roberts	CCDOT/ATKINS	O 7) 528-1642 F	Barbara.Roberts@CobbCounty.GA
Danny Glusson	Glusson Enterprises	O 770-975-2000 F 770-975-0000	Danny@GlussonEnterprises.com
Brian Bullock	Bartow Paving	O 770-382-2025 #116 F	brian@bartowpaving.com
Obie Brannon	CCDOT	O 7-528-1643 F	obie.brannon@cobbcounty.org
Ramona Willford	Purchasing	O 7-528-8400 F	purchasing@cobbcounty.org
Andy Richard	CCDOT	O " " 3660 F	andy.richard@ccdot

COBB COUNTY DEPARTMENT OF TRANSPORTATION
 Barrett Parkway @ Chastain Meadows Pkwy / Barrett Creek
 Blvd. Intersection Improvements
 PROJECT NO. X2324
 Pre-Bid Conference
 November 1, 2016, 10:00 a.m.

NAME	FIRM	OFFICE PHONE/FAX	EMAIL ADDRESS
DAVID MULLER	Cobb DOT / ARCANIS	0 770 529 1651 PM 404 516 4441	DAVID.M.MULLER@COBBCOUNTY.GA.GOV
Jane Stricklin	Cobb DOT	0 770-420-2664 F	jane.stricklin@coobbcounty.org
Arian Lodermill	Cobb DOT	0 770-528-4578 F	arian.lodermill@coobbcounty.org
		0	
		F	
		0	
		F	
		0	
		F	