Cobb County AA

Connect Cobb Transit
Capital Cost Estimate
(2011 Dollars in Millions)

Option 2 (2,3,4,5)

CAT Option 1 (1,3,4,5)
No. Description KSU-TC-AC KSU-CR-AC
Length (Mile): 25.34 25.98
Number of Stations: 18 17
Number of Revenue Vehicles: 15 15
10 GUIDEWAY & TRACK ELEMENTS 243.80 318.14
20 STATIONS, STOPS, TERMINALS, INTERMODAL 102.44 100.61
30 SUPPORT FACILITIES: YARDS, SHOPS, ADMIN. BLDGS 14.76 14.76
40 SITEWORK & SPECIAL CONDITIONS 82.36 86.44
50 SYSTEMS 32.39 32.81
Construction Subtotal (Sum Categories 10 - 50) 475.75 552.75
60 ROW, LAND, EXISTING IMPROVEMENTS 11.99 14.10
70 VEHICLES 56.09 56.09
80 PROFESSIONAL SERVICES 210.40 241.56
90 UNALLOCATED CONTINGENCY 290.04 323.12
Art in Transit 5.20 5.97
Total Project Cost $1,049.47 $1,193.59

Cost per mile

Assumptions

Average unit costs derived from:
- GRTA 03-LRT I-20 East
- MARTA Clifton Corridor AA
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Cobb County AA
Connect Cobb Transit
Capital Cost Estimate

(2011 Dollars in Millions)

CAT (LRT 1a) (LRT 2a) (BRT 2a) (LRT 4a) (BRT 4a)
No. Description
Length (Mile): 27.89 28.29 28.29 24.70 24.70
Number of Stations: 13 26 26 25 25
Number of Revenue Vehicles: 26 33 17 30 15
10 GUIDEWAY & TRACK ELEMENTS $1,057.5 $783.2 $719.80 $718.22 $662.40
20 STATIONS, STOPS, TERMINALS, INTERMODAL $569.5 $381.68 $381.68 $379.85 $379.85
30 SUPPORT FACILITIES: YARDS, SHOPS, ADMIN. BLDGS $27.6 $34.70 $16.58 $31.66 $14.76
40 SITEWORK & SPECIAL CONDITIONS $94.4 $107.59 $107.59 $94.06 $94.06
50 SYSTEMS $194.9 $205.60 $38.13 $178.41 $33.93
Construction Subtotal (Sum Categories 10 - 50) $1,943.9 $1,512.8 $1,263.78 $1,402.19 $1,185.00
60 ROW, LAND, EXISTING IMPROVEMENTS $29.7 $5.89 $5.89 $8.15 $8.15
70 VEHICLES $97.2 $123.41 $63.57 $112.19 $56.09
80 PROFESSIONAL SERVICES $786.5 $612.08 $511.33 $567.33 $479.45
90 UNALLOCATED CONTINGENCY $857.2 $676.25 $553.37 $626.96 $518.61
Artin Transit $19.4 $15.13 $12.64 $14.02 $11.85
Total Project Cost $3,734.0 $2,945.55 $2,410.59 $2,730.84 $2,259.16
Cost per mile 133.88 104.10 85.20 110.58

Assumptions

Alignment's footprint is a 33' corridor within the median of US-41, paralleling I-75 and/or in the median of Northside Drive

Tunnel between Colier Road and MARTA Arts Center for approximately 2.5 miles (all Alts)

Tunnel between Windy Hill Rd and Cumberland Blvd for approximately 2.4 Miles (LRT 1a Alt only)

Median dedicated lanes along US-41 and Northside Drive

Average unit costs derived from:
- GRTA 03-LRT I-20 East
- MARTA Clifton Corridor AA
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