## COBB COUNTY DEPARTMENT OF TRANSPORTATION ENGINEERING DIVISION

Cobb Pkwy/US41/SR3 @ SR92/Dallas Acworth Hwy.
Project No. E4070
P.I. No. 0010939
October 25, 2016

#### ADDENDUM NO. 2

## Proposals Received Until October 27, 2016 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. <u>Bidders shall</u> acknowledge receipt of this addendum and must use the attached revised bid schedule of items.

NOTE: Addenda and plan holder lists will be posted online at the following websites: Cobb County Purchasing

http://www.cobbcounty.org/index.php?option=com\_content&view=article&id=1963&Itemid=629 Cobb County DOT

http://www.cobbcounty.org/index.php?option-com\_content&view=article&id=904&Itemid=607 Bid Express

www.bidexpress.com

Receipt of addenda must be acknowledged online at www.bidexpress.com. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

A Disadvantaged Business Enterprise (DBE) PARTICIPATION GOAL OF 14% has been established for this project. Bidders shall comply with 49 C.F.R. Part 26 in their efforts to attain this goal. Bidders shall be required to document sufficient DBE participation to meet this goal, or alternatively document good faith efforts to do so.

In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid package. This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb County Purchasing Department.

#### Please see attached revised contract sections, 103.08 and 103.09.

Manhole H1.0 shown on drawing 13-002 does not exist, the bid schedule has been revised to add a storm sewer manhole, 57-feet of 30-inch pipe, and a flared end section.

ADDENDUM No. 2 Cobb Pkwy/US41/SR3 @ SR92/Dallas Acworth Hwy. Project No. E4070 P.I. No. 0010939 October 25, 2016 Page 2

#### I. **BID SCHEDULE**

Please see attached revised bid schedule.

#### **QUESTIONS/ANSWERS** II.

- In Addendum 1 Q & A you told us that the Jack & Bore Bid Item would be changed to call Q. out the requirement for a 30" Steel Casing, however the bid form does not reflect this change. Please change the bid form to match the Q & A response.
- Please see attached revised bid schedule. A.

Michael L. Francis, P.E. Pre-Construction Engineer

MLF/WK/jan

Electronic copies: cc:

Cobb County Purchasing (w/hard copy)

Jim Wilgus, Director

Erica Parish, Deputy Director

Obie Brannon, CCDOT Construction

Brook Martin, CCDOT Operations

Wade Kelly, CCDOT Construction

Adam Lewis, CCDOT Construction

Kelly Patrick, CCDOT Operations

Barbara Roberts, CCDOT Construction

Attachments: Revised Bid Schedule, Documents

David Muller, CCDOT Utility Coordinator Andy Rikard, CCDOT Utility Coordinator Dyan Merced, CCDOT Engineering Kari Parramore, CCDOT Construction Jane Stricklin, CCDOT, Operations Karen Matthews, CCDOT Engineering Brian Loudermilk, CCDOT Engineering Denise Hatabian, CCDOT Construction James Hudgins, CCDOT Engineering

#### Department of Transportation

#### Bid Schedule of Items - Project Detail

10/25/2016 4:32:25PM Contract No: C 000680 Vendor: E4070 AT DALLAS ACWORTH HIGHWAY COBB PARKWAY Project No: Signature: \_ Group:T01\_ROADWAY Line Approx No. Quant. Unit Price ltem Amount 150-1000 1.00 5 LS TRAFFIC CONTROL 4.00 163-0232 10 ACR TEMPORARY GRASSING 32.00 163-0240 15 TON MULCH 2.00 163-0300 EΑ 20 CONSTRUCTION EXIT 6.00 163-0503 ÊΑ 25 CONSTRUCT & REMOVE SILT CONTROL GATE, TP 3 15.00 163-0527 30 EΑ CONSTRUCT & REMOVE RIP RAP CHECK DAMS STN P RIPRAP/SN BG Desc: 1,050.00 163-0528 LF CONSTRUCT & REMOVE FABRIC CHECK DAM 35 TP C SLT FN Desc: 23.00 163-0550 40 CONSTRUCT & REMOVE INLET SEDIMENT TRAPS 2,208.00 165-0030 45 MAINTENANCE OF TEMPORARY SILT FENCE - TP C 525.00 165-0041 50 MAINTENANCE OF CHECK DAMS - ALL TYPES 6.00 165-0087 EΑ MAINTENANCE OF SILT CONTROL GATE - TP III 55 2.00 165-0101A EΑ MAINTENANCE OF CONSTRUCTION EXIT 60 23.00 165-0105 EΑ MAINTENANCE OF INLET SEDIMENT TRAPS 65 1.00 167-1000A EΑ 70 WATER QUALITY MONITORING AND SAMPLING 12.00 167-1500 75 MO WATER QUALITY INSPECTION

## Department of Transportation

## Bid Schedule of Items - Project Detail

/25/2016 4:32:25PN	1	Bid Schedule of Items - Project Detail			
Contract No:	C 000680		Vendor:		
Project No:	E4070 AT	DALLAS ACWORTH HIGHWAY COBB PARKWAY	Signature:	.,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	
		Group:T01_ROADWAY			
Line No.	Approx Quant,	Item	Unit	Price	Amount
	4,416.00	171-0030	***************************************	<del>ne e ne ne de la composition de la comp</del>	
80	LF	TEMPORARY SILT FENCE, TYPE C			
:	1.00	205-0100			**************************************
85	LS	CONSTRUCTION ALLOWANCE		Fixed	\$ 250,000.00
-	10.00	207-0203			······································
90 -	CY	FOUND BKFILL MATL, TP II			
	1.00	210-0100	······································		
95	L\$	GRADING COMPLETE			
······································	800.00	310-5060	· · · · · · · · · · · · · · · · · · ·		
100	SY	GR AGGR BASE CRS, 6 IN, INCL MATL	•		
	7,100.00	310-5140			
105	SY	GR AGGR BASE CRS, 14 IN, INCL MATL	:		
	50.00	402-1802		ne e e transcontrar e e encontratation (physica) pue	hidre et district en 12000 en destrict en historia en destructues de la destructue de la destructue de la destr
110 :	TON	: RECYCLED ASPH CONC PATCHING INCL BIT MATL & H : LIME			
	50.00	402-1812		***************************************	***************************************
115	TON	RECYCLED ASPH CONC LEVELING, INCL BIT MAT & HYD LIM			
	18,000.00	402-3144		***************************************	and and an annual a
120	SY	RECY 12,55MM SP W/POLY MOD BM & LIME - LEVEL B			
	6,581.00	402-4012			
125	SY	RECYC 2" ASP CON 19MM SPRPAVE GP1 OR 2 INC BM & HL	:		
,	6,581.00	. 402-9991	:		
130	ŞY	RECYC 10" ASPH CONC BSE 25MM SPRPAVE GP 1 OR 2 INC BM&HL	:		
	1,393.00	413-1000			
135	GAL	BITUM TACK COAT			
	2,200.00	432-5010			
140	SY	MILL ASPHALT CONC PVMT, VARIABLE DEPTH			
	59.00	. 441-0016			
145	SY	DRIVEWAY CONCRETE, 6 IN THICKNESS	:	!	
<del></del>	105.00	441-0018			
150	SY	DRIVEWAY CONCRETE, 8 IN THICKNESS			

#### Department of Transportation

#### Bid Schedule of Items - Project Detail

10/25/2016 4:32:25PM

Vendor: Contract No: C 000680 E4070 AT DALLAS ACWORTH HIGHWAY COBB PARKWAY Project No: Signature: Group: TOE ROADWAY Line Approx No. Quant. Unit Price Amount Item 185.00 441-0108A 155 -Concrete Sidewalk, 8 In 2.00 441-0303 CONC SPILLWAY, TP 3 160 950.00 441-0740 CONC MEDIAN, 4 IN 165 285.00 441-0754 170 CONC MEDIAN 7-1/2 IN 48,00 441-4020 175 CONC VALLEY GUTTER, 6 IN 16.00 441-4030 180 SY CONC VALLEY GUTTER, 8 IN 2,480.00 441-6222 CONC CURB & GUTTER, 8" X 30", TYPE 2 185 1,543.00 441-6740 LF CONC CURB & GUTTER, 8" X 30", TYPE 7 190 160,00 444-1000 195 LF SAWED JTS IN EXIST PVMTS Dese: PCC 3,511.00 446-1100 LF 200 PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDE 1.00 GLM 205 INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (SKIP) 500-3800 5.00 CY 210 CLASS A CONCRETE, INCL REINF STEEL 119.00 CY 215 CLASS B CONCRETE, BASE OR PVMT WIDENING 28.00 550-1150 LF 220 STORM DRAIN PIPE, 15 IN, H 1-10 550-1180 1,190.00 225 STORM DRAIN PIPE, 18 IN, H 1-10

## Department of Transportation

## Bid Schedule of Items - Project Detail

10/25/2016 4:32:25PM

Contract No:	C 000680		Vendor:				
Project No:	E4070 AT	0 AT DALLAS ACWORTH HIGHWAY COBB PARKWAY		Signature:			
		Group:T01_ROADWAY					
Line	Approx		i				
No.	Quant.	Hem	:	Unit Price		Amount	
	122.00	550-1300	,				
230	LF	: STORM DRAIN PIPE, 30 IN, H 1-10					
	184.00	550-2180					
235	LF	SIDE DRAIN PIPE, 18 IN, H 1-10	i				
	8.00	550-3418	:				
240	EA	SAFETY END SECTION, 18 IN, SIDE DRAIN, 4:1 SLOPE					
***************************************	4.00	. 550-4218		***************************************			
245	EA	FLARED END SECTION, 18 IN, STORM DRAIN			:		
	1.00	550-4230		***************************************	·····	on the state of th	
250	EA	FLARED END SECTION, 30 IN, STORM DRAIN					
	100.00	573-2006			***************************************	·······	
255	LF	UNDERDRAIN PIPE INCL DRAINAGE AGGR, 6 IN					
	152.00	603-2181	······································		***************************************	<u> </u>	
260	SY	STONE DUMPED RIP RAP, TP 3, 18 IN					
namatananahankananankhidarinahankindarinasidarinan	152.00	603-7000	uhtterinskenisierenigenessen				
265	SY	PLASTIC FILTER FABRIC	i				
	4.00	611-3030					
270	EA	RECONSTR STORM SEW MANHOLE, TYPE 1	:		:		
	1.00	611-8040	······································				
275	EA	· ADJUST DROP INLET TO GRADE	:				
······································	1.00	611-8050		<u> </u>	*************		
280	EA	ADJUST MANHOLE TO GRADE	•				
····· i·····	64.00	615-1000			i	······	
285	04.00 LF	JACK & BORE PIPE (SIZE & TK) 18"	i				
:		Desc: Includes 30-inch steel casing					
	120.00	615-1200	:		<del></del>		
290	LF	DIRECTIONAL BORE					
		Dese: 5 Inch	:				
,	9.00	634-1200				<del> </del>	
295	EA	RIGHT OF WAY MARKER	-				
· :	113.00	636-1033	·	······································		······································	
300	SF	HIGHWAY SIGNS, TP 1 MATL REFL SHEETING, TP 9					
					<del></del>		

#### Department of Transportation

#### Bid Schedule of Items - Project Detail

10/25/2016 4:32:25PM Contract No: C 000680 Vendor: E4070 AT DALLAS ACWORTH HIGHWAY COBB PARKWAY Signature: Project No: Group;T01\_ROADWAY Line Approx No. Quant. Unit Price Amount Item 75.00 636-1046 305 SF HWY SIGNS, TP2 MATL, REFL SHEETING, TP 11 Desc: Traffic 44.00 636-1046 SF HWY SIGNS, TP2 MATL, REFL SHEETING, TP 11 310 Desc: Signing & Marking 155.00 636-2070 LF GALV STEEL POSTS TP 7 315 50.00 636-2080 LF GLAV STEEL POSTS, TP 8 320 639-2002 510.00 LF 325 STEEL WIRE STRAND CABLE, 3/8 IN 639-3003 4.00 EΑ STEEL STRAIN POLE, TP III 330 639-3004 3.00 £Α STEEL STRAIN POLE, TP IV 335 Desc: 40 FT 1.00 639-3004 ĒΑ STEEL STRAIN POLE, TP IV 340 50 FT Desc: 575.00 641-1200 345 LF GUARD RAIL, TYPE W 3.00 641-5001 EΑ 350 GUARD RAIL ANCHORAGE, TP 1 2.00 641-5012 EΑ 355 **GUARDRAIL ANCHORAGE, TP 12** 265.00 643-8200 LF BARRIER FENCE, 4 FT 360 Desc: Orange 647-1000 1.00 LS 365 TRAFFIC SIGNAL INSTALLATION 647-2160 1.00 370 PULLBOX, TP 6

## Department of Transportation

Bid Schedule of Items - Project Detail

Contract No: C 000680

Contract No:	C 000680		Vendor:			
Project No:	E4070 AT DALLAS ACWORTH HIGHWAY COBB PARKWAY		Signature:			
		Group:T01_ROADWAY				
Line No.	Approx Quant.	łtem	Unit Price	Amount		
375	5.00 EA	653-0110 THERMOPLASTIC PVMT MARKING, ARROW, TP 1				
380	43.00 EA	- 653-0120 THERMOPLASTIC PVMT MARKING, ARROW, TP 2				
385	3.00 EA	: 653-0130 THERMOPLASTIC PVMT MARKING, ARROW, TP 3				
390	7,458.00 LF	653-1501 THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,WHITE				
395 .	2,165.00 LF	653-1502 THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN, YELLW				
400	234.00 LF	653-1704 THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE				
405	2,907.00 LF	653-1804 THERMOPLASTIC SOLID TRAFFIC STRIPE, 8 IN, WHITE	44-44-44-44-44-44-44-44-44-44-44-44-44-			
410	1,977.00 GLF	653-3501 THERMOPLASTIC SKIP TRAFFIC STRIPE, 5 IN, WHITE				
415	1,929.00 SY	653-6004 THERMOPLASTIC TRAF STRIPING, WHITE				
420	1,014.00 SY	653-6006 THERMOPLASTIC TRAF STRIPING, YELLOW				
425	84.00 EA	654-1001 RAISED PVMT MARKERS, TP I	·	:		
430	224.00 EA	654-1003 RAISED PVMT MARKERS, TP 3				
435	9.00 EA	668-1100 CATCH BASIN, GP I		:		
440	4.00 LF	668-1110 CATCH BASIN, GP I, ADDL DEPTH				
445	6.00 EA	668-2100 DROP INLET, GP 1	:	:		
450	3.00 EA	668-4300 STORM SEW MANHOLE, TP 1				

## Department of Transportation

## Bid Schedule of Items - Project Detail

10/25/2016 4:32:25PM

Contract No:	C 000680		Vendor:			
Project No:	E4070 AT DALLAS ACWORTH HIGHWAY COBB PARKWAY		Signature:			
		Group:T01_ROADWAY				
Line No.	Approx Quant.	Item		Unit Price	Amount	
	8.00	668-4311	:			
455	LF	STORM SEW MANHOLE, TP 1, ADDL DEPTH, CL 1	٠			
	700.00	- 682-6233	***************************************			
460	LF	CONDUIT, NONMETL, TP 3, 2 IN				
	1.00	. 687-1000	**************************************			
465	LS	TRAFFIC SIGNAL TIMING	:			
		Desc: Configure SCATS Personality	1			
	4.00	700-6910		:		
470	ACR	PERMANENT GRASSING				
	24,00	700-7000		······································		
475	TON	- AGRICULTURAL LIME				
	7.00	700-8000	***************************************		······································	
480	TON	FERTILIZER MIXED GRADE				
and the second s	400.00	700-8100	Anniestodes januares frankryspanje	nine d typinmiller this Cermillet de Artistate Artistic the Artistic that a death to punjour any yezh yezh yezh yezh yezh yezh yezh yez	maces continuent and an including commence of the physics of the	
485 .	LB	FERTILIZER NITROGEN CONTENT	:			
ilik kalantilannin a kalan manan iyaan a maniik fungan isaan kaljari	2,950.00	700-9300	-conserverenteres prod		ekidennyk arkidenna a na na nakanda na kana na na na kan ja a na garanga na yaga	
490	SY	SOD	:			
:	2,865.00	· 716-2000	······································			
495	SY	EROSION CONTROL MATS, SLOPES				
· · · · · · · · · · · · · · · · · · ·	7.00	937-6000				
500	EA	MICROWAVE RADAR DETECTION ASSEMBLY - GDOT				
	4.00	999-3015			<del>(</del>	
505	EA	SPLOST SIGN INSTALLATION, HARDWARE, POSTS		\$ 100.00	\$ 400.0	
:	4.00	999-3025	:			
510	EΑ	PEACH ROAD SIGN INSTALLATION, HARDWARE/POST		\$ 100.00	\$ 400.00	
	195.00	999-9001			<del>~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~</del>	
515	LF	EHANCED SWALE (DRY)				
	1,00	999-9003		. , ,,		
520	EA	UNINTERRUPTIBLE POWER SUPPLY				

TOTAL ROADWAY

## Department of Transportation

## Bid Schedule of Items - Project Detail

10/25/2016 4:32:25PM		Total Controller of North Troject South	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	***************************************			
Contract No:	C 000680		Vendor:		The second section of the second seco		
Project No:	E4070 AT	E4070 AT DALLAS ACWORTH HIGHWAY COBB PARKWAY		Signature:			
Group:W01_WATER							
Line No.	Approx Quant.	Item	Unit Pric	ce	Amount		
525 ;	184.00 LF	660-C448N 16IN STEEL CASING JACK AND BORE					
530	400.00 LF	670-C018* 8" WATER MAIN (DI)	· :	· · · · · ·			
535	1.00 EA	672-C050K -12" X 12" THE IN, COMPLETE	: -	· · · · · · · · · · · · · · · · · · ·	,		
540	1.00 EA	672-C079B 12X8 TAPPING SLEEVE					
545	1.00 EA	672-C122 8 IN. GATE VALVE					
550	1.00 EA	672-C155 - ADJUST EXISTING VALVE BOX TO GRADE IN PAVEMENT		·			
555	2,00 EA	672-C156 ADJUST EXISTING VALVE BOX TO GRADE OUT OF PAVEMENT	a pickana na jeniganya gyunana kasada fi tahabisha katiga gusuka katiga katiga na katiga katiga katiga katiga	in de la companya de	l Mitterfahren (linen) kirk kristel konna e konsumus kraususkonne .		
560	0.10 TON	672-C164 6 IN. MJ MISC. FITTINGS					
565	1.00 EA	672-C527*  CONNECTION TO EXISTING 6" WATER MAIN  Desc: CUT IN					
570	1.00 EA	673-C017 RELOCATE EXISTING WM 3/4 IN. SHORT SIDE					
575 <u>:</u>	1.00 EA	673-C062 SERVICE LINE REPLACEMENT, SHORT SIDE, 3/4 IN	:				
580 ,	2.00 EA	673-C202A MEGALUGS, 6 IN.					
585	4.00 EA	673-C202B MEGALUGS, 8 IN.	:	:			
590	1.00 LS	674-C030 LANDSCAPE ALLOWANCE	F	ixed	\$ 10,000.00		
595	1.00 LS	674-C031 UTILITY ALLOWANCE	ŗ	ixed	\$ 30,000.00		

## Department of Transportation

## Bid Schedule of Items - Project Detail

10/25/2016 4:32;25PM			***************************************		
Contract No:	C 000680		Ven	dor:	115000111111111111111111111111111111111
Project No:	E4070 AT	DALLAS ACWORTH HIGHWAY COBB PARKWAY	Signa	ture:	
		Group:W01 WATER			
Line No.	Approx Quant.	. Item		Unit Price	Amount
:	40.00	675-C055			
600	HR	ADDITIONAL WORK, WATER SYSTEM	:	\$ 250.00	\$ 10,000.00
			TO	TAL WATER	
				:	
		GRAND TOTAL E4070 AT DALLAS ACWORTH HIGH	WAY COI	3B PARKWAY	
				1	
				•	
				•	

Final Page

### Section 103.08 INSURANCE REQUIREMENTS-

Delete in its entirety and add the following:

#### 1. INSURANCE

#### A. Requirement:

Contractor shall procure and maintain in full force and effect for the duration of this Agreement, commercial insurance protecting against claims for injuries to persons or damages to property which may arise from or in connection with performance of the Work hereunder by the Contractor, his agents, representatives, employees, or subcontractors. Professional Liability and Builder's "All Risk" coverage will generally not be required on Cobb County Department of Transportation contracts unless specified.

#### B. Minimum Limits of Insurance:

Contractor shall maintain commercial insurance policies with coverage and limits no less than:

- i. Commercial General Liability: \$1,000,000 combined single limit per occurrence for comprehensive coverage including bodily and personal injury, sickness, disease or death, injury to or destruction of property, including loss of use resulting therefrom, damage for premises/operations, products/completed operations, independent contractors and contractual liability (specifically covering the indemnity), broad-from property damage, and underground, explosion and collapse hazard. This coverage may be achieved by using an excess or umbrella policy. The policy or policies must be on "an occurrence" basis ("claims made" coverage is not acceptable).
- ii. Public Liability Insurance in an amount of not less than one hundred thousand dollars (\$100,000) for injuries, including those resulting in death to any one person, and in an amount of not less than three hundred thousand dollars (\$300,000) on an account of any one occurrence.
- iii. Commercial Automobile Liability (owned, non-owned and hired): \$1,000,000 combined single limit per occurrence and for bodily and personal injury, sickness, disease or death, injury to or destruction of property, including loss of use resulting therefrom.
- iv. Workers' Compensation and Employers Liability: Workers' Compensation limits as required by the State of Georgia and Employers Liability of \$1,000,000 per occurrence or disease.
- v. Professional Liability (Errors and Omissions) Coverage: \$1,000,000 combined single limit per occurrence is required, in the event a contractor is performing design, engineering or other professional services.

- vi. Valuable Papers Insurance in an amount sufficient to assure the restoration of any plans, drawings, field notes, or other similar data relating to the work covered by the PROJECT.
- vii. Commercial Umbrella or Excess Liability Coverage: \$2,000,000 in liability excess coverage per occurrence above the contracts stated minimum coverage limits for Commercial General Liability, Commercial Automobile Liability, and the Workers' Compensation and Employers Liability policies of insurance. This may be satisfied by having the underlying liability limits that equal or exceed the combined amount of the underlying liability limits and umbrella coverage.
- viii. Builder's "All Risk" Insurance: In the event Contractor is performing construction services under the Contract, Contractor shall procure and maintain "All-Risk" Builder's insurance, written on a commercially recognized policy form, providing coverage for the Work performed under the contract, and the materials, equipment or other items incorporated therein, while the same are located at the construction site, stored off-site, or at the place of manufacture. The policy limit shall be in a minimum amount equal to the "full insurable value" of such equipment and 100% of the value of the Contract, including any additional costs which are normally insured under such policy. The insurance coverage shall include boiler and machinery insurance on a comprehensive basis and include coverage against damage or loss caused by earth movement (including but not limited to earthquake, landslide, subsidence and volcanic eruption), fire, flood, hurricanes, explosion, hail, lighting, weather, vandalism, malicious mischief, wind, collapse, riot, aircraft. smoke, or other cataclysmic events, and coverage against damage or loss caused by machinery accidents and operational and performance testing, commissioning and start-up, with extended coverage, and providing coverage for transit, with sublimits sufficient to insure the full replacement value of the property or equipment removed from its site and while located away from its site until the date of final acceptance of the Work.

The making of progress payments to the Contractor shall not be construed as relieving the Contractor or its subcontractors or insurance carriers providing the coverage described herein for responsibility for loss or direct physical loss, damage or destruction occurring prior to final acceptance of the Work.

#### C. Deductibles and Self-Insured Retention

Any deductibles or self-insurance retentions must be declared to and approved by Owner so that Owner may ensure the financial solvency of the Contractor. At the option of Owner, either the insurer shall reduce or eliminate such deductibles or self-insured retentions as respects Owner, its officers, officials, and employees; or the Contractor shall procure a bond guaranteeing payment of losses and related investigations, claim administration and defense expenses. Contractor shall pay all deductibles and be liable for all claims, losses and damages for which it self-insures.

#### D. Other Insurance Provisions

The policies are to contain, or be endorsed to contain, the following provisions:

# Cobb Parkway/US41/SR3 at SR92/Dallas Acworth Highway Intersection Improvements Project No. E4070 / P.I. No. 0010939

- i. General Liability, Automobile Liability, and Umbrella/Excess Insurance
  - Additional Insured Requirement. Cobb County, its elected and appointed (a) officials, officers, boards, commissions, officers, employees, representatives, servants, volunteers and agents, Georgia Department Of Transportation (GDOT) its appointed officials, officers, boards, commissions, officers, employees, representatives, servants, volunteers and agents, (hereinafter referred to as "Insured Party" or "Insured Parties") are to be covered as additional insureds as respects: liability arising out of activities performed by or on behalf of the Contractor; products and completed operations of the Contractor, premises owned, leased, or used by the Contractor; and automobiles owned, leased, hired, or borrowed by the Contractor. The coverage shall contain no special limitations on the scope of protection afforded to the Insured Parties. Nothing contained in this section shall be construed to require the Contractor to provide liability insurance coverage to the any Insured Party for claims asserted against such Insured Party for its sole negligence.
  - (b) Primary Insurance Requirement. The Contractor's insurance coverage shall be primary and noncontributing insurance as respects to any other insurance or self-insurance available to the Insured Parties. Any insurance or self-insurance maintained by the Insured Parties shall be in excess of the Contractor's insurance and shall not contribute with it.
  - (c) Reporting Requirement. Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the Insured Parties.
  - (d) Separate Coverage. Coverage shall state that the Contractor's insurance shall apply separately to each Insured Party against whom claim is made or suit is brought.
  - (e) Defense Costs/Cross Liability. Coverage shall be provided on a "pay on behalf" basis, with defense costs payable in addition to policy limits. There shall be no cross liability exclusion.

#### E. Workers' Compensation and Employers Liability Coverage

The Contractor shall have and maintain in full force and effect for the duration of this Agreement, insurance protecting against claims for injuries to persons or damages to property which may arise from or in connection with the performance of the Work by the Contractor, its agents, representatives, employees or subcontractors. The insurer shall agree to waive all rights of subrogation against Owner, and its officers, officials, employees and volunteers for losses arising from the work performed by the Contractor for Owner.

## F. Waiver of Subrogation

The insurers shall agree under each policy of insurance required by this Contract to waive all rights of subrogation against the Insured Parties for losses arising from work performed by the Contractor for Owner.

## G. All Coverages

## (i) Notice Requirement.

Each insurance policy required by this Contract shall be endorsed to state that coverage shall not be suspended, voided, canceled, reduced in coverage or in limits except after thirty (30) days' prior written notice by certified mail, return receipt requested, has been given to Owner, in care of the Cobb County Department of Transportation. Owner reserves the right to accept alternate notice terms and provisions provided they meet the minimum requirements under Georgia law.

### (ii) Acceptability.

The insurance to be maintained by Contractor must be issued by a company licensed or approved by the Insurance Commissioner to transact business in the State of Georgia. Such insurance shall be placed with insurers with a Best's Policyholder's Rating of "A" or better and with a financial rating of Class VII or greater, or be otherwise acceptable to Cobb County. All policies shall be subject to approval by Cobb County Attorney's Office as to form and content.

#### Surplus Lines Policies

If any policy procured or offered to comply with the insurance requirements herein is a surplus lines policy, the County, at its option, reserves the right to require proof of the attempts to place such coverage with admitted insurers. Such proof may consist of an affidavit from the contractor's agent and/or broker identifying the admitted insurers with which such agent/broker attempted to place the coverage at issue. In lieu of this affidavit, the contractor or its agent/broker may submit copies of the specific correspondence wherein such admitted insurers declined to accept the risk and/or offer the required coverage.

In addition any surplus lines policy offered in satisfaction of any insurance requirements herein must otherwise comply in all particulars with such requirements. Such policy may not include language, provisions or endorsements that, in the opinion of County staff or the County's Risk Manager, reduce, detract from, minimize, undermine or otherwise negatively impact the protections and coverage intended and sought by these insurance requirements.

(iii) Failure of Insurers. The Contractor shall be responsible for any delay resulting from the failure of any insurer to furnish proof of coverage in the prescribed form.

## H. <u>Verification of Coverage</u>

Contractor shall furnish Owner with certificates of insurance and endorsements to the policies evidencing all coverages required by this Contract. Additionally, the declarations page for each insurance policy listed on the certificate of insurance shall be submitted to Owner. The certificates and endorsements for each insurance policy are to be signed by a person authorized by that insurer to bind coverage on its behalf. The certificates, endorsements and declaration page shall be furnished at or prior to the time this Contract is submitted to Owner for execution, and must be received and approved by Owner before

## Cobb Parkway/US41/SR3 at SR92/Dallas Acworth Highway Intersection Improvements Project No. E4070 / P.I. No. 0010939

any work commences. Owner reserves the right to require complete, certified copies of all required insurance policies at any time. The contractor shall provide proof that any expiring coverage has been renewed or replaced prior to the expiration of the coverage.

#### 1. Subcontractors

Contractor shall include all subcontractors as insureds under its policies or shall furnish separate certificates and endorsements for each subcontractor.

All coverage for subcontractors shall be subject to all of the requirements—stated—in—this Agreement, including, but not limited to, naming the Insured Parties as additional insureds.

## Section 103.09 RESPONSIBILITY OF CONTRACTOR AND INDEMNIFICATION OF INTERESTED PARTIES

The Contractor covenants and agrees to take and assume all responsibility for the Project Work described herein and undertaken and rendered pursuant to this Agreement. The Contractor shall bear all losses and damages to persons or property directly or indirectly resulting to it and/or the County, and the Georgia Department of Transportation ("GDOT"), on account of the Project Work. To the fullest extent permitted by law, Contractor shall defend, indemnify and hold harmless: (i) the County and the County's elected and appointed officials, officers, boards, commissions, employees, representatives, consultants, servants, agents and volunteers; and (ii) GDOT, its officers, agents and employees; (individually an "Indemnified Party" and collectively the "Indemnified Parties") from and against any and all claims, suits, actions, judgments, injuries, damages, losses, costs, expenses and liability of any kind whatsoever, including but not limited to attorney's fees and costs of defense ("Liabilities"), resulting from the alleged willful, negligent or tortious conduct of the Contractor or any of its subcontractors in the performance of or connected to the Project Work hereunder, including the performance of contracted services or operations by the Contractor, any of its subcontractors, anyone directly or indirectly employed by the Contractor or any of its subcontractors or anyone for whose acts or omissions the Contractor or any of its subcontractor may be liable, regardless of whether or not the act or omission is caused in part by a party indemnified hereunder. This indemnity obligation does not include Liabilities caused by or resulting from the sole negligence of an Indemnified Party. Such obligation shall not be construed to negate, abridge or otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person described in this provision.

In any and all claims against an Indemnified Party by any employee of the Contractor, any of its subcontractors, anyone directly or indirectly employed by the Contractor or any of its subcontractors or anyone for whose acts the Contractor or any of its subcontractors may be liable, the indemnification obligation set forth in this provision shall not be limited in any way by any limitation on the amount or type of damages, compensation or benefits payable by or for the Contractor or any subcontractor under workers' or workmen's compensation acts, disability benefit acts or other employee benefit acts. This obligation to indemnify, defend, and hold harmless the Indemnified Party(ies) shall survive expiration or termination of this Agreement, provided that the claims are based upon or arise out of actions or omissions that occurred during the performance of this Agreement.

In addition to its general indemnity obligations set forth above, Contractor specifically agrees to pay for or replace damaged property, including but not limited to road signs, utility lines, and mailboxes, where such damage arises out of Contractor's completion of the Work, and if required

## Cobb Parkway/US41/SR3 at SR92/Dallas Acworth Highway Intersection Improvements Project No. E4070 / P.I. No. 0010939

by Utility Owner, Contractor shall execute an Encroachment Agreement with the Utility Owner, if applicable.

The Contractor shall insure that this provision and the obligations specified herein are incorporated in any contract or subcontract between it and any of its subcontractors.

#### Section 103.10 CONSTRUCTION ADMINISTRATION

#### A. Preconstruction Conference

The Engineer will schedule the preconstruction conference with the Sponsor, Contractor, Subcontractor, selected DBE firms, GDOT Area Engineer and the GDOT Project Manager, Representatives from utility and railroads, OMR Testing Management Operations Supervisor, and other interested parties to the project.

## B. Qualified Products List (QPL)

The Contractor must use suppliers on the QPL and the Contractor must notify the QPL suppliers that they are supplying material for a GDOT project.

## C. Materials Testing

The Departments will conduct the materials testing in accordance with 23CFR637 and GDOT's Sampling Testing and Inspection Manual. The Contractor must perform mixture acceptance testing at the asphalt plant per the GDOT QPL process and notify the Office of Materials of the start of paving 30 calendar days prior.